



**OFFICE OF THE MANAGING DIRECTOR  
ASSAM STATE TRANSPORT CORPORATION,  
PALTANBAZAR, PARIBAHAN BHAWAN, GUWAHATI- 781008**

No. ASTC/CE/07/1018/2022/154

Date: 20 / 06/ 2022

**Annexure- A of Corrigendum No. I**

**RFB No.:** ASTC/CE/07/1018/2022/124, dated 08 /06 /2022

**Hiring for Consultant for Asset Monetization Study, Commercialization Strategy, Business Plan, Specific Techno-Economic Feasibility Study , Transaction Advisory and Bid Process Management for Assam State Transport Corporation.**

<b>SI No</b>	<b>Clause Reference &amp; Page no.</b>	<b>Existing Clause as per RFB</b>	<b>Modified as</b>
<b>1</b>	<b>2</b>	<b>3</b>	<b>4</b>
1	Section 2: E. Data Sheet Provision 17.7 & 17.9& Procurement Notice	The proposal must be submitted no later than Date: 02/07/2022 Time: 15:00 hours	The proposal must be submitted no later than Date: <b>18/07/2022</b> Time: 15:00 hours
2	Section 2: E. Data Sheet Provision 21.1, Part B, Evaluation Criteria- 1.ii	An annual average turnover from consultancy of INR 41 Million and above in the last three financial years i.e. 2017-18, 2018-19, 2019-20 – 2 points	An annual average turnover from consultancy of INR 41 Million and above in the last three financial years i.e. 2017-18, 2018-19, 2019-20 – <b>3 points</b>
3	Section 7 – Terms of Reference Provision 6- Payment Schedule	The Payment Schedule for the Consultancy are as follows:	PHASE -I (to be completed in 22 weeks) The Payment Schedule for the Consultancy are as follows:

Key Deliverable ("KD") No.	Deliverable	% of agreement Value
1	Inception Report	2%
<b>PHASE I (to be completed in 12 weeks)</b>		
2	Submission of Monetizable AssetsReport	5%
3	Submission of Options for potential \ structures and undertaking stakeholder consultation process	5%
4	Submission of Monetization Plan Report	10%
5	Acceptance of Client on MonetizationPlan and Investor consultation	10%
<b>Phase II (Milestones in case of PPP based chosen structure) – Start date of PhaseII to referred to as "S"</b>		
II A	Submission of Transaction Structure, Financial Model cum Appraisal Report reflecting financial and commercial aspects of the approved PPP structure	18%
II B	Submission of RFP document and draft Concession Agreement	10%
II C	Release of RFP and draft Concession Agreement to bidders by Client	15%

Key Deliverable ("KD") No.	Deliverable	% of agreement Value
1	Inception Report	2%
<b>PHASE I (to be completed in 22 weeks)</b>		
2	Submission of Monetizable AssetsReport	5%
3	Submission of Options for potential \ structures and undertaking stakeholder consultation process	5%
4	Submission of Monetization Plan Report	10%
5	Acceptance of Client on MonetizationPlan and Investor consultation	10%
<b>Phase II (Milestones in case of PPP based chosen structure) – Start date of PhaseII to referred to as "S"</b>		
II A	Submission of Transaction Structure, Financial Model cum Appraisal Report reflecting financial and commercial aspects of the approved PPP structure	18%
II B	Submission of RFP document and draft Concession Agreement	10%
II C	Release of RFP and draft Concession Agreement to bidders by Client	15%
II D	Assistance in conducting the bid processupon submission of bid and	10%

		<table border="1"> <tr> <td>II D</td> <td>Assistance in conducting the bid process upon submission of bid and assist in evaluation of bids</td> <td>10%</td> </tr> <tr> <td>II E</td> <td>Assistance in completion of services upon execution of Agreement with the concessionaire</td> <td>15%</td> </tr> <tr> <td colspan="3"><b>Phase II (Milestones in case of InvIT based chosen structure) – Start date of</b></td> </tr> <tr> <td>Key Deliverable (“KD”) No.</td> <td>Deliverable</td> <td>% of agreement Value</td> </tr> <tr> <td>1</td> <td>Inception Report</td> <td>2%</td> </tr> <tr> <td colspan="3">PHASE I (to be completed in 22 weeks)</td> </tr> <tr> <td>2</td> <td>Submission of Monetizable Assets Report</td> <td>5%</td> </tr> <tr> <td>3</td> <td>Submission of Options for potential \ structures and undertaking stakeholder consultation process</td> <td>5%</td> </tr> <tr> <td>4</td> <td>Submission of Monetization Plan Report</td> <td>10%</td> </tr> <tr> <td>5</td> <td>Acceptance of Client on Monetization Plan and Investor consultation</td> <td>10%</td> </tr> <tr> <td colspan="3">Phase II (Milestones in case of PPP based chosen structure) – Start date of Phase II to referred to as “S”</td> </tr> </table>	II D	Assistance in conducting the bid process upon submission of bid and assist in evaluation of bids	10%	II E	Assistance in completion of services upon execution of Agreement with the concessionaire	15%	<b>Phase II (Milestones in case of InvIT based chosen structure) – Start date of</b>			Key Deliverable (“KD”) No.	Deliverable	% of agreement Value	1	Inception Report	2%	PHASE I (to be completed in 22 weeks)			2	Submission of Monetizable Assets Report	5%	3	Submission of Options for potential \ structures and undertaking stakeholder consultation process	5%	4	Submission of Monetization Plan Report	10%	5	Acceptance of Client on Monetization Plan and Investor consultation	10%	Phase II (Milestones in case of PPP based chosen structure) – Start date of Phase II to referred to as “S”						
II D	Assistance in conducting the bid process upon submission of bid and assist in evaluation of bids	10%																																					
II E	Assistance in completion of services upon execution of Agreement with the concessionaire	15%																																					
<b>Phase II (Milestones in case of InvIT based chosen structure) – Start date of</b>																																							
Key Deliverable (“KD”) No.	Deliverable	% of agreement Value																																					
1	Inception Report	2%																																					
PHASE I (to be completed in 22 weeks)																																							
2	Submission of Monetizable Assets Report	5%																																					
3	Submission of Options for potential \ structures and undertaking stakeholder consultation process	5%																																					
4	Submission of Monetization Plan Report	10%																																					
5	Acceptance of Client on Monetization Plan and Investor consultation	10%																																					
Phase II (Milestones in case of PPP based chosen structure) – Start date of Phase II to referred to as “S”																																							
		<table border="1"> <tr> <td></td> <td>assist in evaluation of bids</td> <td></td> </tr> <tr> <td>II E</td> <td>Assistance in completion of services upon execution of Agreement with the concessionaire</td> <td>15%</td> </tr> <tr> <td colspan="3"><b>Phase II (Milestones in case of InvIT based chosen structure) – Start date of</b></td> </tr> <tr> <td>Key Deliverable (“KD”) No.</td> <td>Deliverable</td> <td>% of agreement Value</td> </tr> <tr> <td>1</td> <td>Inception Report</td> <td>2%</td> </tr> <tr> <td colspan="3">PHASE I (to be completed in 22 weeks)</td> </tr> <tr> <td>2</td> <td>Submission of Monetizable Assets Report</td> <td>5%</td> </tr> <tr> <td>3</td> <td>Submission of Options for potential \ structures and undertaking stakeholder consultation process</td> <td>5%</td> </tr> <tr> <td>4</td> <td>Submission of Monetization Plan Report</td> <td>10%</td> </tr> <tr> <td>5</td> <td>Acceptance of Client on Monetization Plan and Investor consultation</td> <td>10%</td> </tr> <tr> <td colspan="3">Phase II (Milestones in case of PPP based chosen structure) – Start date of Phase II to referred to as “S”</td> </tr> <tr> <td>II A</td> <td>Submission of Transaction Structure, Financial Model cum Appraisal Report reflecting financial and commercial aspects of the</td> <td>18%</td> </tr> </table>		assist in evaluation of bids		II E	Assistance in completion of services upon execution of Agreement with the concessionaire	15%	<b>Phase II (Milestones in case of InvIT based chosen structure) – Start date of</b>			Key Deliverable (“KD”) No.	Deliverable	% of agreement Value	1	Inception Report	2%	PHASE I (to be completed in 22 weeks)			2	Submission of Monetizable Assets Report	5%	3	Submission of Options for potential \ structures and undertaking stakeholder consultation process	5%	4	Submission of Monetization Plan Report	10%	5	Acceptance of Client on Monetization Plan and Investor consultation	10%	Phase II (Milestones in case of PPP based chosen structure) – Start date of Phase II to referred to as “S”			II A	Submission of Transaction Structure, Financial Model cum Appraisal Report reflecting financial and commercial aspects of the	18%	
	assist in evaluation of bids																																						
II E	Assistance in completion of services upon execution of Agreement with the concessionaire	15%																																					
<b>Phase II (Milestones in case of InvIT based chosen structure) – Start date of</b>																																							
Key Deliverable (“KD”) No.	Deliverable	% of agreement Value																																					
1	Inception Report	2%																																					
PHASE I (to be completed in 22 weeks)																																							
2	Submission of Monetizable Assets Report	5%																																					
3	Submission of Options for potential \ structures and undertaking stakeholder consultation process	5%																																					
4	Submission of Monetization Plan Report	10%																																					
5	Acceptance of Client on Monetization Plan and Investor consultation	10%																																					
Phase II (Milestones in case of PPP based chosen structure) – Start date of Phase II to referred to as “S”																																							
II A	Submission of Transaction Structure, Financial Model cum Appraisal Report reflecting financial and commercial aspects of the	18%																																					

		II A	Submission of Transaction Structure, Financial Model cum Appraisal Report reflecting financial and commercial aspects of the approved PPP structure	18%			approved PPP structure		
		II B	Submission of RFP document and draft Concession Agreement	10%		II B	Submission of RFP document and draft Concession Agreement	10%	
		II C	Release of RFP and draft Concession Agreement to bidders by Client	15%		II C	Release of RFP and draft Concession Agreement to bidders by Client	15%	
		II D	Assistance in conducting the bid process upon submission of bid and assist in evaluation of bids	10%		II D	Assistance in conducting the bid process upon submission of bid and assist in evaluation of bids	10%	
		II E	Assistance in completion of services upon execution of Agreement with the concessionaire	15%		II E	Assistance in completion of services upon execution of Agreement with the concessionaire	15%	