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ASSAM STATE TRANSPORT CORPORATION 

PALTANBAZAR, GUWAHATI-08 

 

 

AGREEMENT NO______________________________________________ 

 

 

LOCAL COMPETITIVE BIDDING 

 

NAME OF THE WORK : “Construction of Bus Terminal at Biswanath Chariali, 

ASTC Station.2019-20” 

  

Download of Tender 

Through Website 

: From 05.02.2020  to 17.02.2020   

Time and date of pre-bid 

meeting 

: On   07.02.2020   at 10:00 Hours. 

Online Bid Preparation and 

Hash Submission 

: From 10.02.2020  (12:00 Hrs) to 17.02.2020  (14:00 Hrs). 

Last date and time of 

manual submission 

: 14:00 Hrs of  17.02.2020. 

Technical Bid Opening : 14:00 Hrs of  18.02.2020. 

Place of opening bids: : Office of the Managing Director, Assam State Transport 

Corporation, Paltanbazar, Guwahati-08 

Officer inviting bids : Managing Director, Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
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    OFFICE OF THE MANAGING DIRECTOR, 

       ASSAM STATE TRANSPORT CORPORATION, 

                      PALTANBAZAR, PARIBAHAN BHAWAN, GUWAHATI- 781008 

No. ASTC/CE/1524/2019/622                                                     Dated Guwahati the 1st Feb’2020 

 

 

 PRESS NOTICE INVITING E-Tender 

 

The Managing Director, Assam State Transport Corporation, Paltanbazar, Guwahati-08, 

Assam invites bids for the following works under ASTC, Assam for registered eligible 

contractors of A.P.W.D/CPWD having requisite experiences in similar nature of works. Details 

may be seen at e-procurement portal website i.e. www.assamtenders.gov.in  

 

Sl 
N

o 

Name of Work 
 

Approx. Value 
of Work 

( in Rs.) 

Time of 
completi

on 

Bid 

Security 

(2% for 

General, 
and 1% for 

Reserved 

category)   

in Rs. 

Bid Security 
to be drawn in 

favour of 

Cost of 
Bid (in 

Rs.) 

1 Construction of Conference hall as 

well as 5 Nos. of Office rooms,4 

Nos. of guest rooms and also 

furniture at ASTC.H.O at 

Paltanbazar Guwahati ASTC 

Station.2019-20” 

 

1,69,88,134.00 

 

24 

Month 

 

3,39,763.00 

(General) 

 

1,69,881.00 

(Reserved) 

 

 

Managing 

Director, 

ASTC, 

Paltanbazar 

 

5000.00 

2 
Construction of Bus 

Terminal at Biswanath 

Chariali, ASTC 

Station.2019-20” 
 

1,46,61,304.00 

 

24 

Month 

2,93,226.00 

(General) 
 

1,46,613.00 

(Reserved) 

 

 
Managing 

Director, 

ASTC, 

Paltanbazar 

 

4500.00 

3 

Construction of Bus Terminal at 

Hojai, ASTC Station.2019-20 
97,73,846.00 

 

24 

Month 

1,95,477.00 

(General) 

 

97,738.00 

(Reserved) 

 

 

Managing 

Director, 

ASTC, 

Paltanbazar 

 

3,000.00 

4 

Construction of  ASTC station 

yard at, ISBT, Betkuchi ,ASTC 

Station.2019-20” 

2,71,92,367.00 
 

 

24 

Month 

 

5,43,877.00 

(General) 
 

2,71,924.00 

(Reserved) 

 

 

Managing 

Director, 
ASTC, 

Paltanbazar 

 

8200.00 

5 
Construction of Bus Terminal at 

Sotia, ASTC Station.2019-20 
1,46,61,304.00 

 

24 

Month 

2,93,226.00 

(General) 

 

1,46,613.00 

(Reserved) 

 

 

Managing 

Director, 

ASTC, 

Paltanbazar 

 

4500.00 

            

 

http://www.assamtenders.gov.in/
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Note :-  1. NIT value may be changed during uploading of tender in the website, which may be 

seen in Detailed NIT of the bid document.             

             2. The bidders must be enrolled in www.assamtenders.gov.in  

 S/d 

                 Managing Director,  

   Assam State Transport Corporation 

 Paltanbazar, Guwahati-08 

 

No.   ASTC/CE/1524/2019/622-A                                               Dated Guwahati the 1st  Feb‘2020    

Copy to: - 

1. P.S. to the Hon’ble Minister, Transport. Govt. of Assam, Dispur, for favour of kind 

appraisal of Hon’ble Minister. 

2. The Commissioner & Secretary to the Govt. of Assam, Transport Deptt., Dispur, 

Guwahati - 6 for favour of kind information. 

3. The Chief Engineer, (Civil), ASTC, Paltanbazar, Guwahati-8 for information.  

4. The Director of Information and Public Relation, Govt. of Assam, Dispur, Guwahati-6 

with a request to publish the notice in two consecutive issues one widely circulated 

National English Daily News paper and one local English Daily News paper preferably 

the “Assam Tribune” and one Assamese Daily News paper on or before 05.02.2020 and 

requested to furnish the circulated copies of the Newspapers (one copy of each issue) to 

the office of the undersigned.  Enclosed: - 4 (four) spare copies Press Notice. 

5. National Informatics Center, Dispur, Guwahati-6, for information, with a request to 

immediately publish the notice in their website.  

6. Notice board / tender file. 

 

 

             S/d 

   Managing Director, 

Assam State Transport Corporation, 

          Paltanbazar, Guwahati-08 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.assamtenders.gov.in/
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Assam State Transport Corporation. 

Paltanbazar, Guwahati-08 

OFFICE OF THE MANAGING DIRECTOR, ASSAM STATE TRANSPORT          

CORPORATION GUWAHATI-08 

No ASTC/CE/1524/2019/626         Dated Guwahati the   4th February, 2020                                                                                       

 

DETAIL N.I.T. 

In continuation of earlier press notice issued vide this office No. ASTC/CE/1524/2019/622 Dated 

Guwahati, the 1st  February’2020, the Managing Director, ASTC invites fresh bids for the following works 

from contractors having eligibility criteria as laid down in the standard bidding document. Details of the 

bid may be seen at e-procurement portal website i.e. www.assamtenders.gov.in  

The bidders must be enrolled in www.assamtenders.gov.in 

 

 

Sl 

No/ 

Gr

p 

No 

Name of Work 

 

Approx. Value 

of Work 

( in Rs.) 

Time of 

completi

on 

Bid Security 

(2% for General, 

and 1% for 

Reserved 

category)   in Rs. 

Bid Security 

to be drawn 

in favour of 

Cost of 

Bid (in 

Rs.) 

1/5 “Construction of Conference 

hall as well as 5 Nos. of Office 

rooms,4 Nos. of guest rooms 

and also furniture at 

ASTC.H.O at Paltanbazar 

Guwahati ASTC Station.2019-

20” 

1,67,73,997.00 

 

24 

Months 

 

3,35,480.00 

(General) 

 

1,67,740.00 

(Reserved) 

 

 

Managing 

Director, 

ASTC, 

Paltanbazar 

 

 

 

5000.00 

2/5 
“Construction of Bus 

Terminal at Biswanath 

Chariali, ASTC 

Station.2019-20” 
 

1,34,12,657.00 

 

24 

Months 

2,68,254.00 

(General) 

 

1,34,127.00 

(Reserved) 

 

 

4500.00 

3/5 

“Construction of Bus Terminal 

at Hojai, ASTC Station.2019-

20” 

89,55,901.00 

 

24 

Months 

1,79,119.00 

(General) 

 

89,560.00 

(Reserved) 
 

 

3,000.00 

4/5 

“Construction of  ASTC station 

yard at, ISBT, Betkuchi ,ASTC 

Station.2019-20” 

2,60,98,053.00 

 

 

24 

Months 

 

5,21,962.00 

(General) 

 

2,60,981.00 

(Reserved) 

 

 

8000.00 

5/5 
“Construction of Bus Terminal 

at Sotia, ASTC Station.2019-

20” 

1,34,12,657.00 

 

24 

Months 

2,68,254.00 

(General) 

 

1,34,127.00 

(Reserved) 

 

 

4500.00 

Contd/- 

 

http://www.assamtenders.gov.in/
http://www.assamtenders.gov.in/
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1. The Contractors / Bidders must be registered with the E-tendering system provider for participating in 

the bidding process. The Bidding document may be downloaded through the Assam tenders Portal by 

using their own user ID. 
2.  Online submission of Technical & Financial Bid is mandatory. Manual submission (without online 

submission) of bid will be considered as non responsive.  Bidders are to submit the required papers for 

technical bid by scanning and uploading the same before the expiry of the sequence-‘Bid submission’ in 
the activity schedule mentioned below at Sl-5. 

3.The bidder shall submit the cost of the bid document in the form of Demand draft/Banker’s cheque of 

any nationalized Bank in favour of “Managing Director, Assam State Transport Corporation”  

Payable at Guwahati. Bidders submitting DD/ Banker’s Check as cost of bid shall upload the scanned 
images of the same with the technical bid.  

4. The bid security shall be pledged in favour of Managing Director, ASTC in one of the following 

forms: 

a) Bank Guarantee from any Nationalized/Scheduled Indian Bank in favour of the 

Managing Director, Assam State Transport Corporation. (A written confirmation in 

the Bank’s letter head confirming the authenticity of the Guarantee shall be furnished 
along with the Guarantee). 

b) Fixed Deposit Receipt issued by any Nationalized /Schedule Indian Bank or a foreign 
Bank approved by R.B.I., acceptable to the employer. 

     Bank guarantees (and other instruments having fixed validity) issued as security for the bid shall be 

valid for 45 days beyond the validity of the bid. 

                The bidder shall upload a scanned image of the bid security with the Technical Bid. 
5. The activity schedule for tendering process of the above mentioned packages shall be as per the 

schedule shown below. 

 

 
                                                                      Activity Schedule 

Seg No  
APWD Stage 

Start  End  

Date Time Date Time 

1 Publishing Date 05.02.2020 11:00 Hrs   

2 Tender Download 05.02.2020 14:00 Hrs 17.02.2020 14:00 Hrs 

3 Pre bid meeting 07.02.2020 10:00 Hrs 07.02.2020 11:00 Hrs 

3 Bid Submission 10.02.2020 12:00 Hrs 17.02.2020 14:00 Hrs 

4 Technical Bid Opening 18.02.2020 14:00 Hrs   

5 Financial Bid Opening 
 

TO BE NOTIFIED LATER 
6.   Pre bid Meeting will be held as per following time & venue,   
      Start Time: 10:00 Hrs, 07.02.2020                                          Closing Time: 11:00 Hrs, 07.02.2020 

Venue:- Office of the Managing Director, Assam State Transport Corporation, Paltanbazar, Guwahati-

8 

7. i)    In the event of date of bid opening being a holiday, the hard copy of the Bid is to be submitted on  
next working day on or before 02.00 PM.   

        ii) Original copy of the following documents must be submitted on 17.02.2020 up to 14:00 Hrs at 

the office chamber of the undersigned. 
(a)  Original Power of Attorney for signing the BID.  
(b)  BID Securities in the form of Original Bank Guarantee/FDR. 
(c) Original DD/Banker’s Cheque for Specified Value in favour of “Managing Director, 

Assam State Transport Corporation., payable at Guwahati towards cost of Bid document.  
(d)   Original copy of banker certificate for Credit facility. 
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8)   A hard copy of the technical bid submitted online is to be submitted on 17.02.2020 up to 2.00 PM for  

evaluation purpose. For any discrepancy between the online bid and the hard copy of the   bid, the online 

bid  will govern and will be considered for evaluation. 
9)  Bidders are advised to scan their Technical Papers at 100dpi (In Black & White mode) in pdf format for 

multiple pages with maximum file size of 5MB. If numbers of pages exceeds, the bidders are advised 

to create multiple files and upload the same. For any assistance for Online Bidding, Bidders may write 
to www.assamtenders.gov.in. 

10) The Detail Notice Inviting bid will be a part of the bidding Documents. 

                      

S/d- 
                                                                                                                              Managing Director, 

         Assam State Transport Corporation, 

  Paltanbazar, Guwahati-08 
 

Memo No. ASTC/CE/1524/2019/626-A                                        Dated Guwahati the 4th February’ 2020    

Copy to:-              

1. The Commissioner & Secretary to the Govt. of Assam, Transport Department, Dispur, Guwahati-6 

for favour of information. 

2. National Informatics Center, Dispur, Guwahati-6, for information, with a request to immediately 
publish the notice in their website.  

3.  Notice Board of this office. 

4. ASTC website www.astc.assam.gov.in 

    
 S/d-                                                                                                                                                 

Managing Director, 

Assam State Transport Corporation. 
          Paltanbazar, Guwahati-08 
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AA..  GGEENNEERRAALL  

BB..    BBIIDDDDIINNGG  DDOOCCUUMMEENNTTSS  

 

Additional Notes to Clause 8 of ITB. 

Both the technical & Financial Bids of the bidders will be received online only. 

A hard copy of the technical bid will be submitted by the bidder manually.  

 

Priced Bill of Quantities 

Irrespective of the mode of submission selected, the following documents will have to be submitted on paper. 

 Bid Security or EMD and Cost of tender. 

 Original power of attorney for signing the bid. 

 

Additional Notes to Clause 10 

All amendments issued will be published on the website – www.assamtenders.gov.in. It is the prerogative of 

the contractors to visit the aforementioned site for corrigendum, addendum and amendment notices. These 

notices have to be read in conjunction with the tender document and have to be signed and submitted manually 

along with the bid. 

 

CC..    PPRREEPPAARRAATTIIOONN  OOFF  BBIIDDSS  

 

Additional Notes to clause 12 

Mode of Bid Preparation and Documents comprising the Bid 

Technical Bid should be submitted online and a hard copy of the same have to submitted before the end time of 

submission of bid. 

Online Price (Financial) Bid shall not be submitted on paper.  

Bidders need not submit form of bid and priced bid of quantities in paper form. Even if these are submitted in 

paper form, the data filled up online would be considered in bid evaluation and price paper bids will not be 

opened.  

Additional Notes to clause 18 of ITB – Format and Signing of Bid 

All online forms to be filled up by the bidders will be hashed and digitally signed as per the procedure described 

in the user guide. 

For manual submission of Technical bid refer clause no 18 of ITB. Financial bid needs to be submitted online 

only. 

 

DD..    SSUUBBMMIISSSSIIOONN  OOFF  BBIIDDSS  

 

Notes to Clause 19 of ITB -Sealing and Marking of Bids 

Refer to notes 19.1 to 19.8 mentioned hereafter. 

Notes 19.1 through 19.4 apply to all documents comprising the technical bid and Financial bid needs to be 

submitted online only. Notes 19.5 through 19.8 apply to online bid forms. 

 

19.1 The Bidder shall seal the hard copy of the technical bid in one envelope duly marking the envelope as 

“Technical Bid”.  

Technical Bid: to be opened not before 14.00 Hrs of 18.02.2020. 

The contents of Technical Bids will be as specified in clause 12.2 of ITB and notes to Clause 12 of ITB 

in this appendix. 

19.2 The envelope containing Technical Bid shall be:   

(a) Addressed to the Employer at the address given in Appendix to ITB 

(b) Bear the identification as indicated in Appendix to ITB 
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19.3 In addition to the identification required in Sub-Clauses 19.1 and 19.2 of ITB, the envelope shall 

indicate the name and address of the bidder to enable the bid to be returned unopened in case it is 

declared late, pursuant to Clause 21 of ITB, or the Evaluation Committee declares the bid as non-

responsive pursuant to Clause 23 of ITB. 

 Bidders are required to mention the Company ID (obtained at the time of the e-procurement 

registration), the Package No. (as seen in the press notice) and the Tender No (as seen on the e-

procurement website) on the outer envelope of the bid as well as each enclosed envelope (viz., 

Technical, EMD and Document Fee). 

 19.4    If the outer envelope is not sealed and marked as above, the Employer will assume no   responsibility for 

the misplacement or premature opening of the bid. 

19.5 The Bidder shall fill up all online forms following the procedure for e-tendering.  

19.6 The Bidder shall generate the bid hash following the procedure of online bid preparation and digitally 

sign with his own digital certificate and submit the hash as per the online bidding procedure for 

financial bid. 

19.7  The bidder shall verify the generation of the Super hash as per the time schedule in IFB.  

19.8   The bidder shall decrypt the bid and submit it in an encrypted form as per the online bidding procedure. 

 

 

Additional Notes to Clause 20 of ITB -Deadline for Submission of the Bids 

 

Online bid forms must be filled up and bid hashes signed and submitted before the deadline specified no. at 

serial 3 in the tender time schedule of IFB 

All Documents to be submitted in paper form must be received by the Employer at the address specified in 

Appendix to ITB not later than the date indicated at serial no. 3 of the tender time schedule of IFB; In the event 

of the specified date for the submission of bids declared a holiday for the Employer, the Bids will be received 

up to the appointed time on the next working day. 

Online bidders must decrypt and submit their re-encrypted bids before the expiry date of the Tender Time 

Schedule in IFB. Failure to submit re-encrypted bids will result in the bids being treated as cancelled bids 

The Employer may extend the deadline for submission of the bids by issuing an amendment before the expiry 

time in accordance with clause 10 of ITB, in which case all rights and obligations of the Employer and the 

bidders previously subject to the original deadline will then be subject to the new deadline. 

 

Additional Notes to Clause 22 of ITB. 

 

Online bids can be modified or cancelled online before the expiry date and time specified at Serial No 3 of the 

Tender Time Schedule in IFB. After the deadline no modifications or withdrawals are allowed. 

 

EE..    BBIIDD  OOPPEENNIINNGG  AANNDD  EEVVAALLUUAATTIIOONN  

 

Notes to Clause 23 of ITB - Bid Opening 

The Employer will open all the technical Bids received (except those received late), including modifications 

made pursuant to Clause 22 of ITB and serial-3 of time schedule, in the presence of the Bidders or their 

representatives who choose to attend at time, date specified in Tender Time Schedule in IFB at the address 

specified in Appendix to ITB in the manner specified in Clause 20 and 23.3. In the event of the specified date of 

Bid opening being declared a holiday for the Employer, the Bids will be opened at the appointed time and 

location on the next working day. 

After opening the envelope containing “Technical Bid” the amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not conform to the amount 

and validity period as specified in the Appendix to ITB, and has not been furnished in the form specified 

in Clause 16, the “Technical Bid” will be returned and their online financial bid will be destroyed. 

The “Technical Bid” of only those bidders will be entitled for financial evaluation online whose technical bids 

are found responsive. 
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1. Electronic Tender No :  

2. Package No.                :    

3. Name of Work           : Construction of Bus Terminal at Biswanath Chariali, ASTC Station.2019-20” 

4. Approx. value of work (in Rs.)    : Rs.13412657.00 

6. Cost of Document (in Rs.):   Rs. 4,500.00 

7. Time of Completion:    24 (twelve) months. 

8. Name of the officer inviting Bid  :  Managing Director, Assam State Transport 

       Corporation,Paltanbazar,Guwahati-08 

9. Address for Paper Submission and Opening:  Office of the Managing Director, Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
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SECTION: 1 

 

INSTRUCTION TO BIDDERS 

 

(ITB) 
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Instruction to Bidders 

 

Table of Clauses 

 

ITEM 
Page 

No. 
ITEM 

Page 

No. 

(A) General  (D) Submission of Bids  

1. Scope of Bid  12 19. Sealing and Marking of Bids  20 

2. Source of Funds  12 20. Deadline for Submission of Bids 21 

3. Eligible Bidders 12 21. Late Bids    21 

4. Qualification of the Bidder 12 22. Modification and Withdrawal of Bids 21 

5. One bid Per Bidder   15 (E) Bid Opening and Evaluation  

6. Cost of Bidding   15 23. Bid Opening   21 

7. Site Visit 15 24. Process to be Confidential  22 

(B) Bidding Documents  25. Clarification of Financial Bids  22 

8. Contents of Bidding Documents 16 
26. Examination of Bids and Determination of 

responsiveness 
23 

9. Clarification of Bidding Documents 16 27. Correction of Errors   23 

10. Amendments of Bidding Documents 17 
28. Evaluation and Comparison of Financial 

Bids 
24 

(C) Preparation of Bids  29. Deleted   25 

11. Language of Bid   17 (F) Award of Contract  

12. Documents Comprising the Bid 17 30. Award Criteria    25 

13. Bid Prices    18 
31. Employer’s right to accept any Bid and to 

reject any or all bids  
25 

14. Currencies of Bid and Payment

  
18 

32. Notification of Award and Signing of 

Agreement  
26 

15. Bid Validity   19 33. Unsuccessful bidders 25 

16. Bid Security   19 34. Performance Security 26 

17. Alternative Proposals by Bidders

    
20 35. Advance Payment and Security  26 

18. Format and Signing of Bid 20 36. Dispute Review Expert  26 

  37. Corrupt or Fraudulent Practices 26 
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(A) GENERAL 

 

1. Scope of Bid 

 

TERMS AND CONDITIONS(TOR):- 
1.  PAN  number  along  with  GST  number  should  be  mentioned  clearly, otherwise bid will be rejected.  

2.  Rate should be quoted inclusive of all applicable taxes.(including G.S.T) 

3.  The  construction  work  is  to  be  done  to  the  full  satisfaction  of  the  designated official of ASTC and the 

Project Management Consultant.  

 4.  All tools and plants are to be arranged by the contractor himself.  

 5.  Construction  materials  mentioned  in  the  specification  of  items  of  ISI/ISS (BIS)/REC  approved will  

have  to  be  supplied  /installed  by  the  contractor  at  site  in  conformity  to  the specification  and  satisfaction  

to  the  Engineer  In-charge.  Sub standard materials will not be allowed to be used in any circumstances.  

6.  Curing  of  construction    shall  be  done  properly  and  the  water  required shall have to be arranged by the 

contractor.  

 7.  No extra payment for carrying of materials will be allowed from the Organization.  

 8.   All work must be completed within 24(Twenty Four) months unless otherwise stated.  

 9.   Bid  security/  EMD   for  unsuccessful  bidders  will  be  returned  within  30  days  from the date of 

allotment of works.  The  EMD of  successful  bidder will  be released  when  the  bidder  signs  the  agreement  

and  furnish  the  required performance bond. 

10. The  successful  bidder  has  to  submit  the  Performance  Bank  guarantee in approved format  of  5 %  of  

the  contract  value within  14  days  on  receipt of  Work order  and  valid  up-to  the  completion  of  DLP  from  

the  date  of  handing  over  or submission of Final bill whichever is  earlier.    

11.  The Employer shall retain 5% from each payment due to the contractor, until completion of the whole 

works. Another 5% will be retained as performance security. Out of the 10 % retention amount, 5% will be 

released after completion of work and the balance 5% will be released at the end of defects liability period. 

12. The contractor  will  be allowed to make temporary shed at the worksite for  storing goods  at  their  own  risk  

and  cost  and  will  have  to  be  cleaned  within  7  days  of completion of work.  

13. Water  and  power   for  the  construction   to  be  arranged  by  the  contractor  with his/their  own  cost   

which is deemed   to  be  included  in  the  rates.  The   rates  are  firmed  and  no  extra  claim  will  be  

entertained   till  completion  of  the  work  for  any  items  or total contract.     

14. The  safety measures to be arranged by  the  contractor  during working at site as directed  by  the  Engineer   

in  charge  which deemed  to  be  included  in  the  item rates. 

15. The contractor will not be allowed to sublet the civil work to other party.  In  case  of  any  special  

consideration,  the  contractor  will  have  to  take written  APPROVAL  from  client  to  sub  let  any  part  of  the  

work  to clients approved party.  

 

16. Estimate  is  prepared  as  per  Schedule  of  Rates ( 2013-2014),  Government  of  Assam,  PWD- Building 

,Electrical, Sanitary and Water Supply   as well as present market rates. However the bidders have to quote the 

most competent rates. It is an item rate Bid. Some annx items on basis of rate analysis also enclosed  

 
17. The Managing Director of ASTC reserves the right to reject any Bid or accept any one without showing any 

reason.  

18. Any dispute what so ever, will be under the jurisdiction of Guwahati High Court, Guwahati. 

19. The selected party should sign Agreement Form before issue of final work order.  

20. Pre bid meeting will be held on 07.02.2020 at 10:00 Hrs. to 11.00Hrs at ASTC, HO, Paltanabazar, 

Guwahati-08.. 

21. Bid will be valid up to 180 days from the date of submission.  

22.  a) A hard copy of the technical bid submitted online is to be submitted upto 17.02.2020 upto 14:00 Hrs for 

evaluation  purpose  in sealed cover. For any discrepancy between the online bid and the hard copy of the bid, 

the online bid will govern and will be considered for evaluation.  

b) Original copy of the following documents must be submitted upto 17.02.2020 upto 14:00 Hrs. at the office 

chamber of the undersigned.  

  i) Power of Attorney for signing the Bid. 

  ii) Bid securities in the form of original bank guarantee / FDR. 

  iii) Cost of Bid document in the form of original DD / BC.  
  iv) Original copy of Banker Certificate for Credit facility.   
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1.1 Office of the Managing Director, Assam state Transport Corporation (named in Appendix to ITB) invites 

bids for the Work:  Construction of Bus Terminal at Biswanath Chariali, ASTC Station.2019-20” 

 

 

  

 

 (as defined in these documents and referred to as “the work”) detailed in the table given in IFB. The 

bidders may submit bids for the works detailed in the table given in IFB. 

1.2 The Successful bidder will be expected to complete the works by the intended completion date 

specified in the Contract data. 

1.3 Throughout this bidding document, the terms ‘bid’ and ‘tender’ and their derivatives 

(bidder/tenderer, bid/tender, bidding/tendering, etc.) are synonymous. 

2.    Source of Funds 

2.1 Govt.  of Assam for the year 2019-20. 

3.    Eligible Bidders 

3.1 This Invitation for Bids is open to all bidders registered under P.W.D Building as mentioned in 

IFB.  

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification information, a statement 

(unless otherwise specified) that the Bidder is neither associated, nor has been associated 

directly or indirectly with the Consultant or any other entity that has prepared the design, 

Specifications and other documents for the project or propose the Consultancy as Project 

Manager for the Contract. A firm that has been engaged by the Managing Director , Assam state 

Transport Corporation, Paltanbazar ,Ghy-8 to provide consultancy services for the preparation 

or supervision of the works, and any of its affiliates shall not be eligible to bid.  

4.   Qualification of the Bidder      

4.1  All bidders shall provide in Section 2, Forms of Bid and Qualification, Information, a 

preliminary description of the proposed work method and schedule, (including drawings and 

charts where necessary). The proposed methodology should include programme of construction 

backed with equipment planning and development duly supported with broad calculations and 

quality assurance procedures proposed to be adopted justifying their capability of execution and 

completion of work as per technical specifications, within stipulated period of completion. 

A Quality Assurance Manual (QAM) including but not limited to policy statement, project 

organisation (Flow Chart) Project Organisation (Duties and Responsibilities), Project Control 

and Administration, Document control, Control of Materials, Methodology of Working, Test 

and Inspection Plan, Calibration,  

Non Conformity and Corrective Actions, Quality Audits and Safety should also accompany the 

bid. 

4.2  Deleted. 

4.3 All bidders shall include the following information and documents with their bids in 

Section 2. 

i) Copies of Original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the Bid to commit the bidder; 

ii) Total monetary value of construction work performed during each of the last five 

years; 

iii) Experience in works of a similar nature and size for each of the last five years, and 

details of works underway or contractually committed; and clients who may be 

contacted for further information on those contracts; 

iv) Major items of construction equipment proposed to carry out the contract; 

v) Qualifications and experience of key site management and technical personnel 

proposed for Contract; 

vi) Reports on the financial standing of the Bidder, such as profit and loss statements 

and auditor’s reports for the last five years; 
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vii) Evidence of access to line (s) of credit and availability of other financial Resources 

facilities (10% of Contract Value), certified by the Bankers (Not more than 1 Month 

old). Notwithstanding the normal terms and conditions of the issuing bank, the 

above certificate should be as per the sample format given in Section -8 of this SBD. 

viii) Undertaking that the bidder will be able to invest a minimum cash of 25% of 

contract value of work, during implementation of the work; 

ix) Authority to seek references from the Bidder’s Bankers; 

x) Information regarding any litigation, current or during the last five years in which 

the Bidder is involved, the parties concerned, and disputed amount; 

xi) Proposals for sub Contracting components of the Works amounting to more than 

10% of the Bid Price (for each, the qualifications and experience of the identified 

sub-contractor in the relevant field should be annexed); and 

xii) The proposed methodology and programme of construction, backed with equipment 

planning and deployment, duly supported with broad calculations and quality 

control procedures proposed to be adopted, justifying their capability of execution 

and completion of the work as per Technical Specification within the stipulated 

period of completion milestones. 

xiii) Deleted.    

4.4 Bids from Joint ventures are not acceptable.  

4.5 A.  To qualify for award of the contract, each bidder in its name should have in the last 

 five years as referred to in Appendix. 

a) Achieved a minimum average financial turnover (defined as a billing for works in progress 

and completed in all classes of civil engineering construction works only) over the last 5 

years amounting to Rs.5365062.00 ( Rupees Fifty three lakhs Sixty five Thousand Sixty two) 

only which is 40% of the value of contract/ contracts applied for as indicated in the Appendix. 

b) The bidder must be a profit making one for the last five years. (C.A Certificate to be 

attached). 

c) Satisfactorily completed (not less than 90% of contract value), as a prime contractor (or as a 

nominated sub contractor, where the sub contractor involved in execution of all main items of 

work described in the bid document, provided further that all other qualification criteria are 

satisfied) at least one similar work of value not less than amounting to: (1) Civil, Sanitary & 

Water supply work etc of Rs.5365062.00 ( Rupees Fifty three lakhs Sixty five Thousand 

Sixty two) only 

d) The bidder should possess valid electrical license for executing electrification works of the 

project and should have executed similar electrical works for a minimum amount of 

Rs.1046003.00 (Rupees Ten Lakhs Forty six Thousand Three)only, as indicated in Appendix-

I in any one year in a single job. In case the bidder is not in possession of such license, the 

bidder must enter into a collaboration/tie-up arrangement with such license holder having 

requisite experience. Such tie up must be registered in court for carrying out electrification 

works. Necessary documents should be furnished along with the bid. 

e) The bidder should possess valid license for executing anti-termite works. In case the bidder is 

not in possession of such license, the bidder must enter into a collaboration/tie-up 

arrangement with such license holder having requisite experience. Such tie up/ collaboration 

must be registered in court. Necessary documents should be furnished along with the bid.  

f) Deleted 

g) (i)  Bidder should process valid registration certificate of APWD (Bldg). All up to date record 

i.e. GST, Labour licence, PAN etc to be provided.  

(ii)Sub contract not allowed. 

(iii) Deleted 

 

4.5 B.    Each Bidder should demonstrate: 

a) Availability (either owned or leased) of the following key and critical equipment for 

this work: 
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Based on the Studies, carried out by the Engineer the minimum suggested major 

equipment to attain the completion of works in accordance with the prescribed 

construction schedule is shown in the Appendix – II. 

The bidders should, however, undertake their own studies and furnish with their bid, 

a detailed construction planning and methodology supported with layout and 

necessary drawings and calculations (detailed) as stated in Clause 4.3 (i) above to 

facilitate the office of the Managing Director ,Assam State transport Corporation, 

Paltanbazar, Ghy-08  to review their proposals. The numbers, types and capacities 

of each plant/ equipment shall be shown in the proposals along with the cycle time 

for each operation for the given production capacity to match the requirements. 

b) Availability for this work of personnel with adequate experience as required; as per 

Appendix –III 

c) Liquid assets and / credit facilities of not less than amount indicated in Appendix – 

I. 

 (Credit lines/letter of credit/certificate from Banks for meeting the funds requirement 
etc.) 

C. To Qualify for the package of contracts made up of this contract for which bids are 
invited in the IFB, the bidder must demonstrate having experience and resources 

sufficiently to meet of the qualifying criteria for the contracts. 

4.6 Sub Contractor’s experience and resources shall not be taken into account in determining the 

bidder’s compliance with the qualifying criteria except to the extent stated in 4.5 (A) above. 

4.7 Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity is more than the total bid value. The available bid capacity will be calculated as 

under: 

Assessed Available Bid Capacity = (A X N X 2 - B) 

Where 

A=  Maximum value of civil Engineering works executed in any single 

year during the last five years (updated to the price level of the year 

indicated in Appendix-I) taking into account the completed as well as 

works in progress. 

N=  Number of years prescribed for completion of the works for which bids are 

invited.e 

B=  Value (updated to the price level of the year indicated in Appendix) of existing 

commitments and on-going works to be completed during the next 24 (twenty 

four) months. (Period of completion of the works for which bid is invited). 

Note: The Statements showing the value of existing commitments and  on-going works 

as well as the stipulated period of completion remaining for each of the works 

listed should be countersigned by the Engineer-in-Charge, not below the rank of 
an Executive Engineer or equivalent. 

        Even though the     bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

 Made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and / 

or 

 Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation 

history, or financial failures etc.; and / or 

 Participated in the previous bidding for the same work and had quoted 

unreasonably high bid prices and could not furnish rational justification 

to Office of the Managing Director ASTC, Paltanbazar,Ghy-08 
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5.     One Bid per Bidder 

5.1 Each bidder shall submit only one bid for one package. A bidder who submits or participates in 

more than one Bid (other than as a sub-contractor or in cases of alternatives that have been 

permitted or requested) will cause all the proposals with the Bidder’s participation to be 

disqualified. 

6.     Cost of Bidding 

6.1  The bidder shall bear all costs associated with the preparation and submission of this Bid, and 

office of the Managing Director ,Assam State transport Corporation, Paltanbazar, Ghy-08 will in 

no case is responsible and liable for those costs. 

 7.     Site Visit 

7.1  The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine Site 

of Works and its surroundings and obtain all information that may be necessary for preparing the 

Bid and entering into a contract for construction of the Works .The cost of visiting the Site shall 

be at the Bidder’s own expense. 

 

B.  BIDDING DOCUMENTS 

8. Content of Bidding Documents 

 The set of bidding documents comprises the documents listed below and agenda issued in 

accordance with Clause 10: 

 

Table-1 

  One copy of each of the volumes I, II & III will be downloaded from Website by the bidder. 

Documents to be furnished by the bidder in compliance to section 2 will be prepared by him 

and furnished as Volume- IV in two parts (to be submitted in A4 size paper in a bound volume) 

(refer clause 12). 

  The bidder is expected to examine carefully all instructions, conditions of Contract, contract 

data, forms, terms, and technical specifications, bill of quantities, forms, Appendix and 

drawings in the Bid Document. Failure to comply with the requirements of Bid Document shall 

be at the bidder’s own risk. Pursuant to clause 26 here of bids, which are not substantially 

responsive to the requirements of the Bid Documents shall be rejected. 

9.      Clarification of Bidding Documents  

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the 

Managing Director,ASTC,Paltanbazar,Guwahati-8 in writing or by cable (hereinafter  “cable” 

includes telex   and facsimile) at the Managing Director,ASTC,Paltanbazar,Guwahati-8’s 

address indicated in the invitation to bid. The Managing Director,ASTC,Paltanbazar,Guwahati-

8 will respond to any request for clarification, which he received earlier than or during the Pre-

bid meeting as indicated in Appendix-I. Copies of the Managing 
Director,ASTC,Paltanbazar,Guwahati-8’s response will be intimated to all purchasers of the 

bidding documents, including a description of the enquiry but without identifying its source. 

 

Section Particulars Volume No. 

 Invitation for Bids 

 

I 

 

1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract of Data 

5 Technical Specifications 

6 Form of Bid 
II 

7 Securities and other forms 

8 Drawings III 

9 Documents to be furnished by bidder IV 
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   Pre-bid meeting 

9.1.1 The bidder or his official representative is invited to attend a pre-bid meeting, which 

will take place at the address, venue, time and date as indicated in N.I.T. / I.F.B. & 

Appendix –I of the Bidding document. 

9.1.2 The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

9.1.3 The bidder may submit any questions in writing to the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 on the day of the meeting. 

9.1.4 Minutes of the meeting, including the text of the questions (without identifying the 

source of enquiry) and the responses given will be transmitted without delay to all 

purchasers of the bidding documents. Any modification of the bidding documents 

listed in Sub Clause 8.1, which may become necessary as a result of the pre-bid 

meeting shall be made by the Managing Director,ASTC,Paltanbazar,Guwahati-8 

exclusively through the issue of an Addendum pursuant to Clause 10 and not through 

the minutes of the pre-bid meeting. 

9.1.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

10.    Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 may modify the bidding documents by issuing 

addenda. 

10.2 Any addendum thus issued shall be a part of the bidding documents and shall be communicated 

in writing or by cable to all the purchasers of the bidding       documents. Prospective bidders 

shall acknowledge receipt of each addendum in writing or by cable to the Managing 

Director,ASTC,Paltanbazar,Guwahati-8.The Managing Director,ASTC,Paltanbazar,Guwahati-8 

will assume no responsibility for postal delays. 

10.3     To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the Managing Director,ASTC,Paltanbazar,Guwahati-8 may, at his 

discretion, extend as necessary the deadline for submission of bids, in accordance with Sub – 

Clause 20.2 below.  

 

C.    PREPARATION OF BIDS 

 

11. Language of the Bid 

    All documents relating to the bid shall be in the English Language. 

12. Documents Comprising Bid 

 The bid to be submitted by the bidder online only  in Two separate parts: 

  

Part-I shall be named “Technical Bid” and shall comprise 

i) Bid Security in the form Specified in Section 8. 

ii) Qualification Information and supporting documents as specified in  

Section 2. 

iii) Certificates, undertakings, affidavits as specified in Section 2. 

iv) Undertaking that the bid shall remain valid for the period specified in Clause 15.1. 

v) Acceptance / non-acceptance of Dispute Review Expert proposed in Clause 36.1. 

Part-II shall be named “Financial Bid” and shall comprise.(N.A.in case of e-tendering) 

1 Form of Bid as Specified in Section 6. 

2 Priced Bill of Quantities for items specified in Section 7. 

  The bidder shall prepare one set of hard copy of the technical bid and to be submitted manually 

before expiry of the date & time. In case of discrepancy between the two the one submitted 

online will govern.  
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Bidders are advised to scan their Technical Papers at 100dpi (In Black & White mode) in “.pdf” 

format for multiple pages with maximum file size of 25MB. If file size exceeds 25MB, the bidders 

are advised to create multiple files and upload the same in “Upload Additional Document” stage. 

The BOQ sheet should be in .xls format. 

    Following documents, which are not submitted with the bid, will be deemed to be part of the bid. 

  

Section Particulars Volume No. 

 Invitation for bids  

Volume I 1 Instruction to Bidders 

3 Conditions of Contract  

4 Contract Data 

5 Specifications 

9 Drawings Volume III 

 

13.    Bid Prices 

13.1    The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced 

Bill of Quantities submitted by the Bidder. 

13.2    The Bidder shall fill in rates and prices and line item total (both in figures and words) for all 

items of the works described in the Bill of Quantities along with total bid price (both in figures 

and words) rounded to the nearest rupee.  Items for which no rate or price is entered by the 
bidder will not be paid for by the Managing Director,ASTC,Paltanbazar,Guwahati-8 when 
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.  

Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.  

The Bidder must quote his bid price in Section- 6 (Form of Bid) both in figure and words, which 

is to be duly signed by the bidder. A Financial Bid without any mention of bid price in the Form 

of Bid shall be treated as Non-responsive and shall not be considered for evaluation. 

13.3    All duties, taxes, and other levies payable by the contractor under the contract, or for any other 

cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and 

shall not be subject to adjustment on any account. 

14. Currencies of Bid and Payment 

14.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 

payments shall be made in Indian Rupees. 

15. Bid Validity 

15.1. Bids shall remain valid for a period not less than 180 days after the deadline date for bid 

submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the 

Managing Director,ASTC,Paltanbazar,Guwahati-8 as non-responsive. In case of discrepancy 

in bid validity period between that given in the undertaking pursuant to Clause 12.1 (v) and 

Form of Bid submitted by the bidder, the later shall be deemed to stand corrected in 

accordance with the former and the bidder has to provide for any additional security that is 

required. 

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 may request that the bidders may extend the period of 

validity for a specified additional period. The request and the bidder’s responses shall be made 

in writing or by cable. A bidder may refuse the request without forfeiting his bid security .A 

bidder agreeing to the request will not be required or permitted to modify his bid, but will be 
required to extend the validity of his bid security for a period of the extension, and in 

compliance with Clause 16 in all respects. 
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15.3. Deleted. 

15.4. Bid evaluation will be based on the bid prices without taking into consideration the above 

correction. 

 

17. Bid Security  

17.1. The Bidder shall furnish, as part of his Bid, a Bid Security in the amount as shown in Column 4 

of the Table of IFB for this particular work. The bid security shall be in favour of the Managing 

Director, Assam State Transport Corporation as mentioned in the N.I.T., in one of the following 

forms: 

a) DELETED 

b) Bank Guarantee from any Nationalized/Scheduled Indian Bank, in the format given in 

Section-8. (A written confirmation in the Bank’s letterhead confirming the authenticity of 

the Guarantee shall be furnished along with the Guarantee). 

c) Fixed Deposit Receipt issued by any Nationalized /Schedule Indian Bank or a foreign 

Bank approved by R.B.I., acceptable to the employer. 

(Bid security for bidders under SC/ ST/OBC/ MOBC categories will be half of the Bid 

security specified). 

17.2. Bank guarantees (and other instruments having fixed validity) issued as security for the bid 

shall valid for 45 days beyond the validity of the bid. 

17.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-

Clause 16.1 and Sub Clause 16.2 above shall be rejected by the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 as non-responsive. 

17.4. Unless there is any challenge on the bid/ bid process in any court of law, the Bid Security of 

unsuccessful bidders will be returned within 28 days of the end of the validity period specified 

in Sub clause 15.1. 

17.5. The Bid Security of the Successful Bidder will be discharged when the bidder has signed the 

Agreement and furnished the Performance Security. 

17.6. The Bid Security may be forfeited  

a) If the Bidder withdraws the Bid after Bid opening during the period of Bid Validity; 

b) If the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 

c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i) Sign the Agreement; or 

ii) Furnish the required Performance security. 

 

18. Alternative Proposals by Bidders 

18.1. Bidders shall submit offers that fully comply with the requirements of the bidding documents, 

including the conditions of contract (Time for completion), basic technical design as indicated 

in the drawing and specifications. Conditional offer or alternative offers will not be considered 

further in the process of tender evaluation. 

19. Format and Signing of Bid    

19.1. Deleted.   

19.2. The hard copy of technical bid shall be typed or written in indelible ink and shall be signed by a 

person or persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clause 4.3. 

All pages of the bid where entries or amendments have been made shall be initialed by person 

or persons signing the bid. Certificate furnished in support of qualification information and 

others must be attested by the Gazetted officer. 

19.3. The Bid shall contain no alterations or additions, except those to comply with instructions 

issued by the Managing Director,ASTC,Paltanbazar,Guwahati-8, or as necessary to correct 

errors made by the Bidder, in which case such corrections shall be initialized by the person or 
persons signing the bid. 
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D. SUBMISSION OF BIDS 

20. Sealing and Marking of Bids 

20.1. The Bidder shall seal the hard copy of the Technical Bid in envelope as “Technical Bid”.  

20.2. Technical Bid to be opened on 18.02.2020 at 14:00 Hrs. 

The contents of Technical and Financial Bid will be as specified in Clause 12.1 

20.3. The envelopes containing hard copy of Technical Bid shall 

a) Be addressed to the Managing Director,ASTC,Paltanbazar,Guwahati-8. 

b) Bear the identification as indicated in Appendix. 

20.4. In addition to the identification required in Sub-Clause 19.1 and 19.2, the envelope shall 

indicate the name and address of the bidder to enable the bid to be returned unopened in case it 

is declared late, pursuant to Clause 21, or the Evaluation Committee declares the Bid as non-

responsive pursuant to Clause 23. 

20.5. If the outer envelope is not sealed and marked as above, the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 will assume no responsibility for the misplacement or 

premature opening of the bid. 

Note :- (Both bids will be submitted online only in case of e- tendering) 

21. Deadline for Submission of Bids 

21.1. Complete Bids (including Technical and Financial Bids) must be received by the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 at the address specified above not later than the date 

indicated in N.I.T. In the event of the specified date for the submission of bids declared as 

holiday on the date of receipt of the bids as specified the bids will be received and opened on 

the next working day at the same time and venue. 

21.2. The Managing Director,ASTC,Paltanbazar,Guwahati-8 may extend the deadline for submission 

of bids by issuing an amendment in accordance with Clause 10, in which case all rights and 

obligations of the Managing Director,ASTC,Paltanbazar,Guwahati-8 and the Bidders 

previously subject to original deadline will then be subject to the new deadline. 

22. Late Bids 

22.1. Any Bid received late by the Managing Director,ASTC,Paltanbazar,Guwahati-8 after the 

deadline prescribed in Clause 20 will be returned unopened to the bidder. 

23. Modifications and Withdrawal of Bids 

23.1. Bidders may modify or withdraw their bids by giving notice in writing before the deadline 

prescribed in Clause 20 or pursuant to Clause 23. 

23.2. Each Bidder’s modification or withdrawal notice shall be prepared, sealed, marked, and 

delivered in accordance to Clause 18 & 19, with the outer and inner envelopes additionally 

marked “MODIFICATION” or “WITHDRAWAL”, as appropriate. 

23.3. No bid may be modified after the Deadline for submission of bids except in pursuance of 

Clause 23. 

23.4. Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as extended to 

Clause 15.2 may result in the forfeiture of Bid Security pursuant to Clause 16.6. 
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E.  BID OPENING AND EVALUATION 

24. Bid Opening 

24.1. The Managing Director,ASTC,Paltanbazar,Guwahati-8 will open all the Bids received (except 

those received late), including modification made pursuant to Clause 22, in the presence of the 

Bidders or their representatives who choose to attend at time, date and the place specified in 

N.I.T in the manner specified in Clause 20 and 23.3. In the event of specified date of Bid 

opening being declared a holiday on the date of receipt of the bids as specified the bids will be 

received and opened on the next working day at the same time and venue. 

24.2. Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for which an 

acceptable notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened. 

24.3. The envelope containing “Technical Bid” shall be opened. The inner envelope marked,” Cost of 

Bidding Document downloaded from internet” will be opened first and if the cost of the 

Bidding document is not there or incomplete, the remaining bid documents will not be opened 

and bid will be rejected. The amount, form and validity of the Bid security furnished with each 

bid will be announced. If the bid security furnished does not conform to the amount and validity 

period as specified in the Invitation for Bid (ref. Column 4 and paragraph 3), and has not been 

furnished in the form specified in Clause 16, the remaining technical bid and the sealed 

financial bid will be returned to the bidder. 

24.4.  

i)    Subject to confirmation of the bid security by the issuing Bank, the bid accompanied with 

valid bid security will be taken up for evaluation with respect to the Qualification Information 

and other information furnished in Part I, if the bid pursuant to Clause 12.1. 

ii) After receipt of confirmation of bid security, the bidder will be asked in writing (usually 

within 10 days of the opening of the technical bid) to clarify or modify his technical bid, if 

necessary, with respect to any rectifiable defects. 

iii) The bidders will respond in not more than 7 days of issue of the clarification letter, which will 

also indicate the date, time and venue of opening of the financial bid (usually on 21st day of 

opening of the technical bid). 

iv)  Immediately (usually within 3 or 4 days), on receipt of these clarifications the Evaluation 

Committee will finalize the list of responsive bidders, whose financial bids are eligible for 

consideration.  

24.5. If, as a consequence of the modification carried out by the bidder, in response to sub-clause 

22.2, the bidders desire to modify their financial bid; they will submit the modification in 

separate sealed envelope so as to reach the Employer’s address (refer sub-clause 19.2) before 

the opening of the Technical Bid/Financial bid as intimated in the clarification letter (refer sub-

clause 23.4). The envelope shall have clear marking “MODIFICATION TO TECHNICAL 

BID/FINANCIAL BID-Not to be opened except with the approval of the Evaluation 

Committee” 

24.6. At the time of opening of “Financial Bid”, the name of the bidders will be announced. The bids 

of only qualified bidders will be opened. The remaining bids will be returned to the bidders 

unopened. The responsive Bidders Names, the Bid prices, the total amount of each bid, any 

discounts, Bid Modifications and withdrawals, and such others details as the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 may consider appropriate, will be announced by the 

Managing Director,ASTC,Paltanbazar,Guwahati-8 at the opening. Any bid price or discounts, 

which is not read out recorded will not be taken into account in Bid Evaluation. 

24.7. Deleted. 

24.8. The Managing Director,ASTC,Paltanbazar,Guwahati-8 shall prepare minutes of the Bid 

opening, including the information disclosed to those present in accordance with Sub-Clause 

23.6. 

25. Process to be Confidential 

25.1. Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 

person officially concerned with such process until the award to the successful Bidder has been 
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announced. Any effort by a Bidder to influence the Managing 

Director,ASTC,Paltanbazar,Guwahati-8’s processing of Bids or award decision may result in 

the rejection of his Bid. 

26. Clarification of Financial Bids 

26.1. To assist in the examination, evaluation, and comparison of Bids, the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 may, at his discretion, ask any Bidder for clarification 

of his bid, including breakdowns of unit rates. The request for clarification and the response 

shall be in writing or by cable, but no change in the price or substance of the Bid shall be 

sought, offered, or permitted except as required to confirm the correction of arithmetic errors 

discovered by the Managing Director,ASTC,Paltanbazar,Guwahati-8 in the evaluation of the 

Bids in accordance with Clause 27. 

26.2. Subject to sub-clause 25.1, no Bidders shall contact the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. If the Bidders wish to bring additional 

information to the notice of the Managing Director,ASTC,Paltanbazar,Guwahati-8, it should do 

so in writing. 

26.3. Any effort by the Bidders to influence the Managing Director,ASTC,Paltanbazar,Guwahati-8 in 

the bid evaluation, bid comparisons or contract award decisions may result in the rejection of 

the Bidders’ bid. 

27. Examination of Bids and Determination of Responsiveness 

27.1. During the detailed evaluation of “Technical Bids”, the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 will determine whether each Bid (a) meets the 

eligibility criteria. 

27.2. Criteria defined in Clause 3 and 4, (b) has been properly signed (c) is accompanied by the 

required securities and (d) is substantially responsive to the requirements of the Bidding 

documents. During the detailed evaluation of the “Financial Bid”, the responsiveness of the 

bids will be further determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specification, and drawings. 

27.3. A substantially responsive “Financial Bid” is one, which conforms to all the terms, conditions, 

and specifications of bidding documents, without material deviation or reservation. A material 

deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 

performance of the Works; (b) which limits in any substantial way, inconsistent with the 

Bidding documents, the Managing Director,ASTC,Paltanbazar,Guwahati-8 right or the 

Bidder’s obligations under the contract; or (c) whose rectification would affect unfairly the 

competitive position of other Bidders presenting substantially responsive Bids. 

27.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the Managing 

Director, ASTC, Paltanbazar, Guwahati-8, and may not subsequently be made responsive by 

correction or withdrawals of the non-conforming deviation or reservation. 

28. Correction of Errors 

28.1.  “Financial Bids” determined to be substantially responsive will be checked by the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 for any arithmetic errors. Errors will be corrected by 

the Managing Director,ASTC,Paltanbazar,Guwahati-8 as follows: 

a) Where there is a discrepancy between the rates in figures and in   words, the rate in words 

will govern; and 

b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

28.2. The amount stated in the “Financial Bid” will be corrected by the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 in accordance with the above procedure and the bid 

amount adjusted with the concurrence of the Bidder in the following manner: 

a) If the Bid price increases as a result of this correction, the amount as stated in the bid will 

be the ‘bid price’ and the increase will be treated as rebate; 

b) If the Bid price decreases as a result of this correction, the decreased amount as stated in 
the bid will be the ‘bid price’. 



- 26 -  
Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does 

not accept the corrected amount the Bid will be rejected, and the Bid security may be 

forfeited in accordance with Sub-Clause 16.6 (b). 

c) As per State Government circular No.CRD.119/2003/5,dt.21.09.04.The bid price to be 

rounded of at grand total amount arrived at after multiplication and summing up from 

detailed item wise rate and quantities to the nearest rupee by ignoring paise below fifty 

and to next rupee for amount with  fifty paisa or more. The ranking in the financial 

bid/comparative statement shall be based upon the rounded bid price. 

 

29. Deleted 

30. Evaluation and Comparison of Financial  Bids 

30.1. The Managing Director,ASTC,Paltanbazar,Guwahati-8 will evaluate and compare only the 

Bids determined to be substantially responsive in accordance with Sub-Clause 26.2. 

30.2. In evaluating the Bids the Managing Director,ASTC,Paltanbazar,Guwahati-8 will determine for 

each Bid the evaluated Bid Price by adjusting the Bid Price as follows: 

a) Basis for evaluation of financial bids will be the latest APWD Schedule of Rates (Civil, 

Sanitary & water supply & Electrical works) for  2013-2014 current in the State. 

b) Making any correction for errors pursuant to Clause 27; or 

c) Making an appropriate adjustments for any other acceptable variations, deviations; and 

d) Making appropriate adjustments to reflect discounts or other price modifications offered in 

accordance with Sub-Clause 23.6. 

e) Rounding the Bid Price to the nearest rupee as per Government circular at Annexure – A. 

30.3. The Managing Director,ASTC,Paltanbazar,Guwahati-8 reserves the right to accept or reject any 

variation or deviation. Variations and deviations and other factors, which are in excess of the 

requirements of the Bidding documents or otherwise results in unsolicited benefits for the 

Managing Director,ASTC,Paltanbazar,Guwahati-8 shall not be taken into account in Bid 

evaluation. 

30.4. The estimated affect of the price adjustment conditions under Clause 47 of   the Condition of 
Contract, during the period of implementation of the contract, will not be taken into account in 

Bid evaluation. 

30.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Department’s 

estimate of the cost of work to be performed under the contract, the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 may require the Bidder to produce detailed price 

analysis for any or all item of the Bill of Quantities, to demonstrate the internal consistency of 

those prices with the construction methods and schedule proposed. After evaluation of the price 

analysis, the Managing Director,ASTC,Paltanbazar,Guwahati-8 may require that the amount of 

the performance security set forth in Clause 34 be increased at the expense of the successful 

Bidder to a level sufficient to protect the Managing Director,ASTC,Paltanbazar,Guwahati-8 

against financial loss in the event of default of the successful Bidder under the Contract. 

30.6. A bid contains several items in the Bill of Quantities, which are unrealistically priced low, and 

which cannot be substantiated satisfactorily by the bidder, may be rejected as non-responsive. 

31. Deleted 
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F. AWARD OF CONTRACT 

32. Award Criteria 

32.1. Subject to Clause 32, the Managing Director,ASTC,Paltanbazar,Guwahati-8 will award the 

Contract to the Bidder whose Bids has been determined. 

(i) To be substantially responsive to the Bidding documents both in technical & 

financial aspects of the bid. 

(ii) To be within the available Bid capacity adjusted to account for his quoted bid 

price. 

(iii) The work shall be awarded at the lowest responsive bid price. 

(iv) Office of the Managing Director,ASTC,Paltanbazar,Guwahati-8 is not in a 

compulsion to award the work to the lowest bidder.  

In no case, the contract shall be awarded to any bidder whose available bid capacity is less 

than the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will 

in such case be awarded to the next lowest bidder at his evaluated bid. 

31.2 Deleted 

33. Employer’s right to Accept any Bid and to reject any or all Bids 

33.1. Notwithstanding Clause 31, the Managing Director,ASTC,Paltanbazar,Guwahati-8 reserves the 

right to accept or reject any Bid, and to cancel the Bidding process and reject all bids, at any 

time prior to the awards of Contract, without thereby incurring any liability to the affected 

Bidder or Bidders or any obligations to inform the affected Bidder or Bidders of the grounds for 

the Managing Director,ASTC,Paltanbazar,Guwahati-8’s actions. 

34. Notification of Award and Signing of Agreement 

34.1. The Bidders whose Bid has been accepted will be notified of the award by the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 prior to expiration of the Bid validity period by cable, 

telex or facsimile confirmed by registered letter. This letter (hereinafter and in the Condition of 

Contract called the “Letter of Acceptance”) will state the sum that the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 will pay the Contractor in consideration of the 

execution, completion and maintenance of the Works by the Contractor as prescribed by the 

Contract (hereinafter and in the Contract called the “Contract Price”). 

34.2. The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause 34. 

34.3. The agreement will incorporate all agreements between the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 and the Successful Bidder. Within 15 days of receipt of 

the Letter of Acceptance, the successful Bidder will sign the Agreement and deliver it to the 

Employer, for acceptance of the same.  

34.4. Upon the furnishing of the of the Performance security by the successful Bidder, the Managing 

Director,ASTC,Paltanbazar,Guwahati-8 will promptly notify the other Bidders that their Bids 

have been unsuccessful. 

35. Performance Security 
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35.1. Within 15 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Managing Director,ASTC,Paltanbazar,Guwahati-8, a Performance Security in any of the form 

given below for an amount equivalent to 5 % (five p.c.) of the Contract price plus additional 

security for unbalanced Bids in accordance with Clause 29.5 of ITB Clause 52 of Conditions of 

Contract. For details please refer to Managing Director, ASTC, Paltanbazar, Guwahati-8 

Assam’s office order No.BN/12/82/pt-I/84 Dt.15/2/2011. 

 A bank guarantee in the form given in section 8; or 

 Fixed deposit in the name of the Managing Director, ASTC, Paltanbazar, Guwahati-8, 

from any Nationalized/ Scheduled Indian bank.  

 Security for unbalanced Bids shall be in the form of FD only. 

35.2. If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued at the Bidder’s option, by a Nationalized Indian bank, prepared in 

non-judicial stamp paper of specified value. 

35.3. Failure of the successful Bidder to comply with the requirements of Sub-Clause 34.1 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 

36. Advance Payment and Security 

36.1. Deleted 

37. Dispute Review Experts 

37.1. The Managing Director,ASTC,Paltanbazar,Guwahati-8 proposes that [name of proposed 

Dispute Review Expert in Appendix I] be appointed as Disputes Review Expert under the 

Contract, at a daily fee plus reimbursable expenses. If the Bidders disagree with this proposal, 

the Bidders should so state in the Bids. (Mutually Agreed) 

38. Corrupt or Fraudulent Practices 

38.1. The Managing Director,ASTC,Paltanbazar,Guwahati-8 will reject a proposal for award if it 

determine that the Bidder recommended for award has engaged in corrupt or fraudulent in 

competing for the contract in question and will declare the firm ineligible, either indefinitely or 

for a stated period of time, to be awarded a contract with CPWD/APWD and any other 

agencies, if it at any time determines that the firm has engaged in corrupt or fraudulent practices 

in competing for the contractor, or in execution. 

38.2. Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and Sub-Clause 

59.2 of the Condition of Contract. 
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SSEECCTTIIOONN::  22  

  

QQUUAALLIIFFIICCAATTIIOONN  IINNFFOORRMMAATTIIOONN 



- 30 -  
Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

APPENDIX   - I 

(PRIME QUALIFICATION INFORMATION) 

 

1. Name of the Employer is: Office of the Managing Director ,ASTC. Paltanbazar, Guwahati-08 

[Cl.1.1] 

2. Total Volume of civil Engineering Construction work performed in last five financial years: 

     [Cl.4.5A (a)] 

i) 2014—2015 

ii) 2015—2016 

iii) 2016—2017  

iv) 2017—2018 

v) 2018  - 2019 

3. The minimum average annual financial turn over amount is Rs.5365062.00 ( Rupees Fifty three lakhs 

Sixty five Thousand Sixty two) only    [Cl.4.5A (b)] 

4. Value of completed Civil, Sanitary & water supply works of similar nature is Rs.5365062.00 ( Rupees 

Fifty three lakhs Sixty five Thousand Sixty two) only    [Cl.4.5A (c)] 

5. Value of completed Electrical works of similar nature is Rs.1046003.00 (Rupees Ten Lakhs Forty six 

Thousand Three)only                                      [Cl.4.5A (d)] 

6. Price level as per A.P.W.D. latest Schedule of rates current in the state. 

7. The pre bid meeting will take place at : Office of the Managing Director ,ASTC.Paltanbazar, Guwahati-08 

8. TheTechnical Bids will be opened at the : Office of the Managing Director,ASTC.Paltanbazar, 

Guwahati-08 on 18.02.2020 at 14:00 Hrs.  

9.    Address of the Employer: Office of the Managing Director, ASTC, Paltanbazar,Guwahati-8                  

  10. Identification: Bid for:  Construction of Bus Terminal at Biswanath Chariali, ASTC Station.2019-20”. 

  

        Bid reference No. ASTC/CE/1524/2019/622                            Dated Guwahati the 1st Feb’2020 

 

Do not open before 18.02.2020 at14.00 Hrs.  

i) The bid should be submitted latest by 14:00 Hours on 17.02.2020.  

ii) The Performance security as per clause no. 34.1 of ITB should be drawn in favor of the the 

Managing Director, ASTC. Paltanbazar, Guwahati-08 

  11. The name of Dispute Review Expert - (to be decided mutually) 

12. The liquid asset/ Credit facilities: Rs. 13.41 Lakh   (10% of contract price)       [Cl.4.5 B (c)] 

13. Deleted.                               [Cl.4.5 A (g)] 

14. Updating factors for updating work value of single building project executed during last five years. 

 

 

 

 

 

 

Year before Multiply factor 

One 1.10 

Two 1.21 

Three 1.33 

Four 1.46 

Five 1.61 
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APPENDIX –II 
 

LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

(Above one core project) 

[Reference Cl.4.5 (B) (a)] 

 

Type of Equipment 

Maximum age 

as on 31-01-2020 

(Years) 

Nos. Required 

 to be deployed 

1 2 3 

Cube Testing Machine 2 1 

Sieve Analysis (Complete Kit) 5 1 

Concrete Hammer 5 1 

Concrete Mixer Machine 5 1 

Water Tanker 5 1 

Generator set 2 1 

Concrete Drilling Machine 5 1 

Truck 5 5 

ExcaGSTor cum loader 4 1 

Concrete Vibrator (different size) 2 5 

Welding Machine 3 2 

Water pump 1 2 

Cube mould 1 10 

Ready Mix Concrete 

Batching Plant 
5 1 

 

Table-2 
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APPENDIX – III 

List of Key Personnel to be deployed on Contract Work 

(Less than one core project) 

 

[Reference Cl.4.5 (B) (b)] 

Sl. No. Personnel Qualification 
Nos. 

Required 

1 2 3 4 

1 Project Manager (B.E) B.E Civil + 7 Yrs Exp. as Manager 1 

2 Site Engineer (Civil) 
B.E Civil + 5 Yrs Exp. Or  

Dip. Civil + 7 years Exp. 
1 

3 Site Engineer (Elect.) 
B.E Elect. + 5 Yrs Exp. Or 

Dip. Elect. + 7 years Exp. 
1 

4 
Quality Control Engineer 

(J.E) 

B.E Civil + 5 Yrs Exp. Or  

Dip. Civil + 7 years Exp. 
1 

5 Others 
Supervisors, Machine operators, 

etc. 
5 

The experience criteria are reconcilable for works of value less than 1.00 Crore and may be 

decided as per requirement.  

Table-3 

 

N.B.: - Necessary certificates in support of qualification and experience of the above mentioned 

employees along with their consent letter should also be furnished.   

 All original documents should be submitted during time of technical evaluation. 
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Annexure - A 

 

GOVERNMENT OF ASSAM 

PUBLIC WORKS DEPARTMENT::COMMUNICATION BRANCH 

DISPUR::GUWAHATI – 6 

 
No. CRD.119/2003/5                               Dated Dispur, the 21/09/04 

 

To 

1. The Chief Engineer, PWD (Roads), Assam, Chandmari, Guwahati-3 

2. The Chief Engineer, PWD (Buildings), Assam, Chandmari, Guwahati-3 

3. The Chief Engineer, PWD (NH Works), Assam, Chandmari, Guwahati-3 

4. The Chief Engineer, PWD (Border Roads), Assam, Chandmari, Guwahati-3 

5. The Chief Engineer, PWD (ARIASP/ RIDF), Assam, Chandmari, Guwahati-3 

 

Sub: Financial Evaluation of Bid. 

 

Sir, 

It has been observed during scrutinizing of tender documents and comparative statements framed 

by you on financial evaluation that you have entered the grand total “Bid Price” up to one paise. 

As transaction from bank is not up to paise the amount so taken into consideration has no 

meaning. Hence, the bid price may be rounded off at grand total amount arrived at after 

multiplication and summing up from detailed item wise rate and quantities to nearest rupee by 

ignoring paise below fifty and to next rupee for amount fifty paise or more. 

Thus, in the financial bid the ranking of bidders should be made and may be forwarded to the 

Govt. for placing before the tender committee. 

This has come into force immediately from the date of issue of this circular. 

Please circulate the contents of this circular to all E.E. / A.E.E. under your jurisdiction for 

necessary action. 

 

Yours faithfully, 

          Sd/- 

Commissioner and Special Secretary  

   to the Govt. of Assam, Public Works Department, 

                              Dispur, Guwahati-6. 

Memo No. CRD.119/2003/5                                   Dated Dispur, the 21/09/04 

Copy to: 

1. The Addl. Chief Engineer, PWD (Roads)/ (Buildings)/ (Mechanical)/ (Electrical), Assam, 

Chandmari, Guwahati-3 for information. 

2. The Superintending Engineer, PWD (Roads)/ (Buildings)/ (NH)/ (NEC)/ (Border Roads)/ 

(Mechanical)/ (Electrical), Assam, Chandmari, Guwahati-3 for information. 

3. The Deputy Secretary, PWD ______________________________________ Branch, 

Dispur, Guwahati – 6 for information. 

                   By order, etc. 

                   Sd/- 

          Deputy Secretary to the Govt. of Assam, 

             Public Works (Highway) Department,  

               Dispur, Guwahati-6. 
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Annexure – B 

                   

GOVERNMENT OF ASSAM 

PUBLIC WORKS (PLANNING CELL) DEPARTMENT, DISPUR, GUWAHATI 

 

No. RBPC.80/2009/31                                                                         Dated Dispur.the 12th June /2009. 

 

OFFICE MEMORANDUM 

 

 The restriction imposed vide Govt’s O.M.No. DA 5R/39/2001/1, dt. 14-3-2001 in regard to quoting of rates 

below 10% of the Schedule of Rates by the contractor in allotment of works are hereby withdrawn with immediate 

effect with a view to achieve a larger participation of bidders and to make the bidding process more competitive for 

allotment of various works under the Department. But unbalance rates, if found, should be justified properly by the 

contractor/ firm during submission of tender. 

 The authority concerned shall examine the lowest rates along with the justification vis-à-vis the rates/ cost of 

the related estimate of the work thoroughly and convince themselves that the rates are workable and worthy for 

acceptance. 

 Officers within their delegated power of acceptance of tender shall follow this strictly and necessary clause 

should be incorporated distinctly in the NIT.                                                                   Sd/- 

                                                                                (M. C. Boro) 

             Commissioner & Spl. Secretary to the Govt. of Assam 

                                                                    PWD, Dispur, Guwahati-6 
 Memo No. RBPC.80/2005/31-A                                                                                         Dated Dispur, the 12th June/ 

2009. 

 Copy to the - 

(1) Chief Engineer, PWD (Roads), Assam Chandmari, Guwahati-3 for favour of information and necessary action. 

He is requested to send the O.M to all SE’s/EE’s under his wing. 

(2) Chief Engineer, PWD (Building) Assam Chandmari, Guwahati-3 for favour of information and necessary action. 

She is requested to send the O.M to all SE’s/ EE’s under his wing. 

(3) Chief Engineer, PWD (NH), Assam, Chandmari, Guwahati-3 for favour of information and necessary action. He 

is requested to send the O.M to all SE’s/EE’s under his wing. 

(4) Chief Engineer, PWD (NEC/BRD), Assam, Chandmari, Guwahati-3 for favour of information and necessary 

action. He is requested to send the O.M to all SE’s/EE’s under his wing. 

(5) Chief Engineer, PWD (A/R), Assam, Chandmari, Guwahati-3 for favour of information and necessary action. He 

is requested to send the O.M to all SE’s/EE’s under his wing. 

(6) All Addl. Chief Engineer, PWD, Planning, Chandmari, Guwahati-3. 

(7) P.S. to the Hon’ble Minister PWD, Assam. 

(8) P.S. to the Addl. Chief Secretary (W), Assam 

(9) P.S. to the Comm. Spl. Secretary, PWD, Assam. 

(10) P.S. to O.S.D., P.W.D. 

  

                                                                                             By order etc. 

                                                                                                      Sd/-                     

                                                                         Deputy Secretary to the Govt. of Assam 

                 Public Works (B) Department, Dispur, Guwahati. 
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QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in the following pages will be used for purposes of post 

qualification as provided for in Clause 4 of the Instruction to Bidders. This information will not be incorporated 

in the Contract. 

1. For Individual Bidders 

       1.1    Constitution or legal status of Bidder: 

[Attach Copy] 

Place of Registration: 

Principal Place of Business: 

Power of Attorney of Signatory of Bid: 

[Attach] 

1.2  Total value of Civil Engineering construction Work performed in the last Five financial years 

        (In Rs.) 

        

          (Attach Certificate from  2014 - 2015 

          Chartered Accountant)  2015 - 2016 

      2016– 2017 

      2017- 2018 

      2018 - 2019 

                                                                                        

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-contractor 

will also be considered provided the sub-contract involved execution of all main items of work 

described in the bid document, provided further that all other qualification criteria are satisfied (in 

the same name) on works of a similar nature over the last five years. 

 

Sl. 

No. 

Name of 

the 

Employer 

Description 

of Work 

Contract 

No. 

Value of 

Contract 

(Rs. in 

Lakh) 

Date of 

Issue of 

work 

order 

Stipulated 

period of 

completion 

Actual Date of 

Completion 
(Attach Certificate 

from Engineer-In-

Charge) 

Remarks 

explaining 

reasons for 

delay & work 

completed 

1 2 3 4 5 6 7 8 9 

         

Table-4 

 

1.3.2 Quantities of work executed as prime contractor, work performed in the past as a nominated sub-

contractor, will also be considered provided the sub-contract involved execution of all main 

items of work described in the bid document, provided further that all other qualification criteria 

are satisfied (in the same name and style) in the last five financial years.  

 



- 36 -  
Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

Year 
Name of the 

Work 

Name of the 

Employer 

Quantity of Work performed       

(Cu m) Remarks 

Steel 

Reinforc

ement 

(in qtl) 

Remarks (indicate  

contract Ref) 

(Attach 

Certificate from 

Engineer-In-

Charge) 

Cement Concrete          

(including RCC 

& PCC) 

Brick Work 

1 2 3 4 5 6 7 

2015-

2016 

      

2016-

2017 

      

2017-

2018 

      

2018-

2019 

      

2019-

2020 

      

Table-5 

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet 

to be completed) as on date of this bid. 

(A) Existing Commitments and on-going works: 

 

Description 

Works 

Place 

& 

State 

Contract 

No. 

Name & 

Address of 

Employer 

Value of 

Contract 

(Rs.) 

Stipulated 

Period of 

Completion 

Value of 

works 

remaining to 

be completed 

(Rs.) 

Anticipated 

date of 

completion 

1 2 3 4 5 6 7 8 

        

Table-6 

 

(B) Works for which bids are already submitted: 

 

Description 

Works 

Place & 

State 

Name & 

Address of 

Employer 

Estimated 

Value of 

Works (Rs 

Crore) 

Stipulated 

Period of 

Completion 

Date when 

decision is 

expected 

Remarks 

if any 

1 2 3 4 5 6 7 

       

Table-7 
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1.5 Availability of key items of Contractor’s Equipment essential for carrying out the Works [Ref. 

Clause 4.5(B) (a)]. The Bidder should list all the information requested below. Refer also to Sub 

Clause 4.3 (d) of the Instruction to Bidders. 

 

Item of Equipment 

Requirement Availability Proposals Remarks 

(from whom 

to be 

purchased) 

No. Capacity Owned/ 
Leased to be 

Procured 

Nos. / 
Capacity 

Age/ 
Condition 

           1 2 3 4 5 6 7 

Cube Testing Machine       

Sieve Analysis  

(Complete Kit) 
  

    

Concrete Hammer       

Mixer Machine       

Water Tanker       

Generator set       

Concrete Drilling Machine       

Truck       

ExcaGSTor cum loader       

Concrete Vibrator 

 (different size) 
  

    

Welding Machine       

Water pump       

Cube mould       

Ready Mix Concrete 

Batching Plant 
  

    

  Table-8 

 

1.6 Qualifications and experience of key personnel required for administration and execution of the 

Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to Sub-Clause 4.3(v) of 

instructions to Bidders and Sub-Clause 9.1 of the Conditions of Contract. 

 

Position Name Qualification 
Year of 

Experience 

Years of 

Experience in the 

Proposed 

position 

1 2 3 4 5 

Project Manager (B.E) 
    

Site Engineer (Civil. B.E) 
    

Site Engineer (Elect.)     

Quality Control Engineer 

(J.E) 

    

Others (specify)     

Table-9 
 

 

1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3 (xi)]. 
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Sanctions of the 

Works 
Value of Sub-Contract 

Sub-Contractor 

(Name & Address) 

Experience in Similar 

Work 

1 2 3 4 

    

    

    

Table-10 

 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditor’s reports 

(in case of companies/corporation), etc. List them below and attach copies. 

1.9  Evidence of access to financial resources to meet the qualification requirements:  Cash in hand, 

lines of credit, etc. List them below and attach copies of support documents. 

1.10 Name, address, and telephone, telex, e-mail and fax numbers of the bidder’s bankers who may 

provide references if contacted by the Managing Director,ASTC,Paltanbazar,Guwahati-8. 

1.11 Information on litigation history in which the Bidder is involved. 

 

Order Party  Employer Cause of Dispute Amount 

Involved 

Remark showing 

present status 

1 2 3 4 5 

     

Table-11 

1.12  Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to 

Bidders. (Name of Consultant engaged for project preparation is 

ASTC,Paltanbazar,Guwahati-8. 

1.12  Proposed work method and schedule: The bidder should attach descriptions, drawings and 

charts as necessary to comply with the requirements of the Bidding Documents. [Refer ITB 

Clause 4.1 & 4.3 (xii)]. 

1.13  Programme 

1.14  Quality Assurance Programme 

2.    Deleted. 

3.    Additional Requirements. 

3.1  Bidders should provide any additional information required to fulfill the requirements of Clause 

4 of Information to Bibbers, if applicable. 

I. Affidavit 

II. Undertakings 

III. Authority 

 

(Up to here Section 2) 
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SSEECCTTIIOONN::  33  

 

CCOONNDDIITTIIOONNSS  OOFF  CCOONNTTRRAACCTT 
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GENERAL CONDITIONS OF CONTRACT (G.C.C) 

 

A. GENERAL 

 

1. Definitions 

 

1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

deep their defined meanings. Capital   

The Adjudicator will be a Dispute Review Board jointly appointed by the Employer and the 

Contractor to resolve disputes as provided for in Clauses 24 and 25. The name of the Adjudicator is 

defined in the Contract Data.  

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

Compensation Events are those defined in Clause 44 hereunder. 

The Completion Date is the date of completion of the Works as certified by the Engineer in 

accordance with Sub Clause 55.1.  

The Contract is the contract between the Employer and the Contractor to execute, complete and 

maintain the Works. It consists of the documents listed in Clause 2.3 below.  

The Contract Data defines the “documents and other information which comprise the Contract.  

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by 

the Employer.  

The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the 

Employer and includes Technical and Financial bids.   

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months.  

A Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date.   

The Employer is the Managing Director , ASTC, Paltanbazr,Guwahati-08 

The “Engineer” is the Chief Engineer (Civil), Assam State Transport Corporation as stated in the 

NIT who is responsible for supervising the Contractor, administering the Contract, certifying 

payments due to the Contractor issuing and valuing Variations to the Contract, awarding extensions of 

time, and valuing the Compensation Events.   

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the 

Works.  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion 

Date may be revised only by the Engineer by issuing an extension of time.  

Materials are all supplies, including consumables, used by the contractor for incorporation in the 

Works. 

Plant is any integral part of the Works that is to have a mechanical, electrical, electronic or chemical 

or biological function.   

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those, which were included in the Bidding documents and are factual 

interpretative reports about the surface and sub-surface conditions at the site.  

Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Engineer.  

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 
execution of the works. It does not necessarily coincide with any of the Site Possession Dates.  
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A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a 

part of the work in the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor, which 

are needed for construction or installation of the Works.  

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, and turn over to the 

Employer, as defined in the Contract Data. 

 2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance.  Works have their normal meaning 

under the language of the Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about the Conditions of Contract.  

2.2. If sectional completion is specified in the Contract Data, references in the conditions of Contract to 

the Works, the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion date for the whole of 

the Works). 

2.3. The documents forming the contract shall be interpreted in the following order of priority:  

(1) Agreement  

(2) Letter of Acceptance, notice to proceed with the works  

(3) Contractor’s Bid 

(4) Contract Data 

(5) Conditions of Contract including Special Conditions of Contract 

(6) Specifications  

(7) Drawings 

 (8) Any other document listed in the Contract in the Contract Data as forming part of the 

Contract.  

3. Language and Law  

3.1. The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Engineer’s Decisions 

4.1. Except where otherwise specifically stated, the Engineer will decide contractual matters between the 

Employer and the Contractor in the role representing the Employer.  

5. Delegation    

5.1. The Engineer may delegate any of his duties and responsibilities to other people except to the 

Adjudicate after notifying the Contractor and may cancel any delegation after notifying the 

Contractor.   

6. Communications  

6.1. Communication between parties which are referred to in the conditions are effective only when in 

writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act).  

7. Sub-contracting  

7.1. The Contractor may sub-contract any portion of work, up to a limit specified in Contract Data, with 

the approval of the Chief  Engineer (Civil), ASTC but may not assign the Contract without the 

approval of the Employer in writing. Sub-contracting does not alter the Contractor’s obligations.  

 

 

8. Other Contractors  

8.1. The Contactor shall cooperate and share the Site with other contractors, public authorities, utilities, 

and the Managing Director, ASTC Guwahati-8, between the dates given in the Schedule of other 
Contractors. The Contractor shall as referred to in the Contract Data, also provide facilities and 

services for them as described in the Schedule. The Managing Director, ASTC Guwahati-8, Assam 

may modify the schedule of other contractors and shall notify the contractor of any such modification.  
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9. Personnel  

9.1. The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred 

to in the Contract Data to carry out the functions stated in the Schedule or other personnel approved 

by the Engineer. The Engineer will approve any proposed replacement of key personnel only if their 

qualifications, abilities, and relevant experience are substantially equal to or better than those of the 

personnel listed in the Schedule.  

9.2. If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff or 

his work force stating the reasons the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connection with the work in the Contract.  

10. Employer’s and Contractor’s Risks   

10.1. The Managing Director, ASTC Guwahati-8, carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks, which this Contract states are 

Contractor’s risks.  

11. Employer’s Risks  

11.1. The Managing Director, ASTC Guwahati-8, is responsible for the excepted risks which are (a) 

in so far as they directly affect the execution of the Works in India, the risks of war, hostilities, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 

power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), 

and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) 

a cause due solely to the design of the Works, other than the Contractor’s design.  

12. Contractor’s Risks  

12.1. All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks are 

the responsibility of the Contractor.  

13. Insurance 

13.1.  The Contractor shall provide, in the joint names of the Managing Director, ASTC Guwahati-8, 

and the Contractor, insurance cover from the Start Date to the end of the Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for the following events 

which are due to the Contractor’s risks:  

  (a) Loss of or damage to the Works, Plant and Materials;  

                                        Loss of or damage to Equipment; 

(b) Loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and  

(c) Personal injury or death.  

13.2. Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 

the Engineer’s approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the 

loss or damage incurred.  

13.3. If the Contractor does not provide any of the policies and certificates required, the Managing 

Director, ASTC Guwahati-8, may effect the insurance which the Contractor should have 

provided and recover the premiums the Managing Director, ASTC Guwahati-8, has paid from 

payments otherwise due to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

13.4. Alterations to the terms of insurance shall not be made without the approval of the Engineer.  

13.5. Both parties shall comply with any conditions of the insurance policies.  

14.  Site Investigation Reports  

14.1. The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in 

the Contract Data, supplemented by any information available to the Bidder.  

15. Queries about the Contract Data 

15.1. The Engineer will clarify queries on the Contract Data.  

16. Contractor to Construct the Works  
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16.1. The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings.  

17. The Works to be completed by the Intended Completion Date  

17.1. The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the programmed submitted by the Contractor, as updated with 

the approval of the Engineer, and complete them by the Intended Completion Date.  

17.2     There will be no time extension beyond the Intended Completion Date. 

18. Approval by the Engineer  

18.1. The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications and 

Drawings. 

18.2. The Contractor shall be responsible of design of Temporary Works.   

18.3. The Engineer’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary Works.   

18.4. The Contractor shall obtain approval of third parties to the design of the Temporary Works 

where required.    

18.5. All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use.  

19. Safety  

                          The Contractor shall be responsible of the safety of all activities on the Site.  

20. Discoveries   

20.1. Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Managing Director, ASTC, Guwahati-8,  The Contractor is to 

notify the Engineer of such discoveries and carry out the Engineer’s instructions for dealing 

with them.  

21. Possession of the Site  

21.1. The Managing Director, ASTC ,Paltanbazar, Guwahati-8, shall give possession of all parts of 

the Site to the Contractor. If possession of a part is not given by the date stated in the Contract 

Data the Managing Director, ASTC ,Paltanbazar, Guwahati-8 is deemed to have delayed the 

start of the relevant activities and this will be Compensation Event.   

22. Access to the Site  

22.1. The Contractor shall allow the Engineer and any person authorized by the Engineer access to 

the Site, to any place where work in connection with the Contract is being carried out or is 

intended to be carried out and to any place where materials or plant are being manufactured / 

fabricated / assembled for the works.  

23. Instructions  

23.1. The Contractor shall carry out all instructions of the Engineer pertaining to works, which 

comply with the applicable laws where the Site is located.  

23.2. The Contractor shall permit Managing Director, ASTC ,Paltanbazar, Guwahati-8 to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to have 

them audited by auditors appointed by the Managing Director, ASTC ,Paltanbazar, Guwahati-

8 , if so required by the Employer.  

24. Disputes  

24.1. If the Contractor believes that a decision taken by the Engineer was either outside the authority 

given to the Engineer by the Contract or that the decision was wrongly taken, the decision shall 

be referred to the Dispute Review Board within 14 days of the notification of the Engineer’s 

decision.   

25. Procedure for Disputes  

25.1. The Dispute Review Board shall be constituted with three members, one from Employer, One 
from Contractor and the other to be nominated jointly by the above two members to give a 

decision in writing within 28 days of receipt of a notification of a dispute. 
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25.2. The Dispute Review Board shall be paid daily at the rate specified in the Contract Data 

together with reimbursable expenses of types specified in the Contract Data and the cost shall 

be divided equally between the Managing Director, ASTC ,Paltanbazar, Guwahati-8 and the 

Contractor, whatever decision is reached by the Dispute Review Board. Either party may give 

notice to the other to refer a decision of the Dispute Review Board to an Arbitrator within 28 

days of the Dispute Review Board’s written decision. If neither party refers the dispute to 

arbitration within the next 28 days, the Dispute Review Board’s decision will be final and 

binding. 

25.3   The arbitration shall be conducted in accordance with the arbitration procedure stated in the 

Special Conditions of Contract (SCC). 

26. The Replacement of Dispute Review Expert  

26.1. Should the Dispute Review Expert resign or die, or should the Managing Director, ASTC 

,Paltanbazar, Guwahati-8 and the Contractor agree that the Dispute Review Expert is not 

fulfilling his functions in accordance with the provisions of the Contract, a new Dispute 

Review Expert will be jointly appointed by the Managing Director, ASTC ,Paltanbazar, 

Guwahati-8 and the Contractor. In case of disagreement between the Employer and the 

Contractor, within 30 days, the Dispute Review Expert shall be designated by the Appointing 

Authority designated in the Contract Data at the request of either party, within 14 days of 

receipt of such request.  
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B. TIME CONTROL 

27. Programme  

27.1. Within the time stated in the Contract Data the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order, timing for all the 

activities in the Works along with monthly cash flow forecast.  

27.2. An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work 

including any changes to the sequence of the activities.  

27.3. The Contractor shall submit to the Engineer, for approval, an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted.  

27.4. The Engineer’s approval of the programme shall not alter the Contractor’s obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme is to show the effect of Variations and Compensation Events. 

28. Extension of the Intended Completion Date  

28.1. The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and 

which would cause the Contractor to incur additional cost.   

28.2. The Engineer shall decide whether and by how much to extend the Intended Completion 

Date within 35 days of the Contractor asking the Engineer for decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information. If the 

Contractor has failed to give early warning of a delay or has failed to cooperate in dealing 

with a delay, the delay by this failure shall not be considered in assessing the new Intended 

Completion Date. 

28.3. The Engineer shall within 14 days of receiving full justification from the contractor for 

extension of Intended Completion Date refer to the Employer his decision. The Employer 

shall in not more than 21 days communicate to the Engineer the acceptance or otherwise of 

the Engineer’s decision.  

29. Deleted 

30. Delays Ordered by the Engineer  

30.1. The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works.  

31. Management Meetings  

31.1. Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and 

to deal with matters raised in accordance with the early warning procedure.  

31.2. The Engineer shall record the business of management meetings and is to provide copies of 

his record to those attending the meeting and to The Managing Director, ASTC ,Paltanbazar, 

Guwahati-8. The responsibility of the parties of actions to be taken is to be decided by the 

Engineer either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting. 

32. Early Warning   

32.1. The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work increase the 

Contract Price or delay the execution of works. The Engineer may require the Contractor to 

provide an estimate of the expected effect of the future event or circumstance on the 

Contract Price and Completion Date. The estimate is to be provided by the Contractor as 

soon as reasonably possible.  

32.2. The Contractor shall cooperate with the Engineer in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction of the Engineer.   
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B. QUALITY CONTROL 

 

33. Identifying Defects  

33.1. The Engineer shall check the Contractor’s work and notify the Contractor of any defects that 

are found. Such checking shall not affect the contractor’s responsibilities. The Engineer may 

instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect.  

34. Tests  

34.1.     If the Engineer instructs the Contractor to carry out a test not specified in the Specification 

to check whether any work has a Defect and the test shows that it does, the Contractor shall 

pay for the test and any samples.  

35. Correction of Defects  

35.1.  The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and is defined in the Contract Data. 

The Defects Liability Period shall be extended for as long as Defects remain to be 

corrected.  

35.2.  Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Engineer’s notice.  

36. Uncorrected Defects  

36.1.  If the Contractor has not corrected a Defect within the time specified in the Engineer’s 

notice, the Engineer will assess the cost of having the Defect corrected, and the Contractor 

will pay this amount.   

 

 

D. COST CONTROL 

37. Bill of Quantities 

37.1. The Bill of Quantities shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor.  

37.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item.  

38. Changes in the Quantities  

38.1. If the final quantity of the work done differs from the quantity in the Bill of Quantities for 

the particular item by more than 25 percent provided the change is attributed to the 

Department i.e., either the B.O.Q. is prepared by the department or variation is due to 

change/ modification ordered by the Department and the same exceeds 1% of initial 

Contract Price, the Engineer shall adjust the rate to allow for the change, duly considering, 

(a) Justification for rate adjustment as furnished by the contractor,  

(b) Economies resulting from increase in quantities by way of reduced plant, equipment, 

and overhead costs,  

(c) Entitlement of contractor to compensation events where such events are caused by any 

additional work  

38.2. The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract 

Price is exceeded by more than 15 per cent, except with the Prior approval of the Managing 

Director, ASTC ,Paltanbazar, Guwahati-8.  

38.3. If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost 

break down of any rate in the Bill of Quantities.  

39. Variations  

39.1. All Variations shall be included in updated Programme produced by the Contractor.  

39.2. The Engineer shall find out and evaluate all the probable variations in the early period of the 

contract and submit the same to the Managing Director, ASTC ,Paltanbazar, Guwahati-8 



- 47 -  
Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

39.3. Deleted 

39.4. There cannot be any supplementary items. 

40. Payments for Variations  

40.1.  The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates) 

for carrying out the Variation when requested to do so by the Engineer. The Engineer shall 

assess the quotation, which shall be given within seven days of the request or within any 

longer period stated by the Engineer and before the Variation is ordered. The Engineer 

shall send the rate so assessed to the Managing Director, ASTC ,Paltanbazar, Guwahati-8 

for approval. 

40.2.  If the work in the Variation corresponds with an item description in the Bill of Quantities 

and if, in the opinion of Engineer, the quantity of work above the limit stated in Sub Clause 

38.1 or the; timing of its execution do not cause the cost per unit of quantity to change, the 

rate in the Bill of quantities shall be used to calculate the value of the Variation. If the cost 

per unit of quantity changes, or if the nature or timing of the work in the Variation does not 

correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in 

the form of new rates for the relevant items of work.  

40.3. If the Contractor’s quotation is unreasonable, the Engineer may order the Variation and 

make a change to the Contract Price, which shall be based on Engineer’s own forecaster of 

the effects of the Variation on the Contractor’s costs.   

40.4.  If the Engineer decides that the urgency of varying the work would prevent a quotation 

being given and considered without delaying the work, the Engineer shall allow the 

contractor to proceed with the work using materials having I.S. marks/ approved brand as 

specified in the A.P.W.D. S.O.R. obtained from approved dealers of the company. The 

Engineer shall collect the quotation for himself and assess the cost/ rate of the item 

considering all aspects and submit the same to the Managing Director, ASTC ,Paltanbazar, 

Guwahati-8  for approval.  

40.5. The Contractor shall not be entitled to additional payment for costs, which could have been 

avoided by giving early warning.  

41. Cash Flow Forecasts  

41.1. When the Programme is updated, the contractor is to provide the Engineer with an updated 

cash flow forecast.  

42. Payment Certificates  

42.1. The Contractor shall submit to the Engineer monthly statements of the estimated value of the 

work completed les the cumulative amount certified previously.  

42.2. The Engineer shall check the Contractor’s monthly statement within 14 days and certify the 

amount to be paid to the Contractor after taking into account any credit or debit for the 

month in question in respect of materials for the works in the relevant amounts and under 

conditions set forth in sub-clause 51(3) of the Contract Data (Secured advance). The 

payment will be made according to the availability of fund. 

42.3. The value of work executed shall be determined by the Managing Director. 

42.4. The value of work executed shall comprise the value of the quantities of the items in the Bill 

of Quantities completed. 

42.5. The value of work executed shall include the valuation of variations and Compensation 

Events. 

42.6. The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

43. Payments. 

43.1. Payments shall be adjusted for deductions for advance payments, retention, other recoveries 

in terms of the contract and taxes at source, as applicable under the law. The Employer shall 

pay the Contractor the amounts certified by the Engineer within a reasonable time subject to 

the availability of fund. The Engineer/ Employer shall not delay the payment unreasonably 
(i.e., without valid reasons), if fund is available.  

43.2. If an amount certified is increased in a later certificate as a result of an award by the 

Adjudicator or an Arbitrator, the contractor shall be paid interest upon the delayed payment 
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as set out in this clause. Interest shall be calculated from the date upon which the increased 

amount would have been certified in the absence of dispute. 

43.3.    Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 

43.4. Payment will be made as and when fund is made available by the concerned department. 

44. Compensation Events 

44.1. The following are Compensation Events unless they are caused by the Contractor: 

(a) The Employer does not give access to a part of the Site by the Site Possession Date 

stated in the Contract Data. 

(b) The Employer modifies the schedule of other contractors in a way, which affects the 

work of the contractor under the contract. 

(c) The Engineer orders a delay or does not issue drawings, specifications or instructions 

required for execution of works on time. 

(d) Deleted. 

(e) The Engineer does not approve of a subcontract to be let, within 15 days. 

(f) Deleted. 

(g) The Engineer gives an instruction for dealing with an unforeseen condition, caused by 

the Employer, or additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities or the Employer does not work within 

the dates and other constraints stated in the contract, and they cause delay or extra cost 

to the Contractor. 

(i) Deleted. 

(j)  The effect on the Contractor of any of the Employer’s risks. 

(k) The Engineer unreasonably delays issuing a Certificate of Completion. 

(l) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

44.2. If compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Time, the Date, the Contract price shall be 

increased and /or the Intended Completion Date is extended. The Engineer shall decide 

whether and by how much the Contract Price shall be extended. 

44.3. As soon as information demonstrating the effect of each Compensation Event upon the 

Contractor, it is to be assessed by the Engineer and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, the Engineer shall adjust 

the Contract Price based on Engineer’s own forecast. The Engineer will assume that the 

Contractor will react competently and promptly to the event. 

44.4. The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or not 

having cooperated with the Engineer. 

45. Tax 

45.1. The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

taxes as applicable that the Contractor will have to pay for the performance of this Contract. 

The Employer will perform such duties in regard to the deduction of such taxes at source as 

per applicable law. 

46. Currencies  

46.1. All payments shall be made in Indian Rupees. 

47. Price Adjustment 

47.1. Contract price shall remain fixed without any price adjustment. 

47.2. Deleted.    

48. Retention  

48.1. The Employer shall retain from each payment due to the Contractor the proportion stated in 

the Contract Data until Completion of the whole of the Works.  
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48.2. On Completion of whole of the Works half the total amount retained is repaid to the 

Contractor and half when the Defects Liability Period has passed and the Engineer has 

certified that all Defects notified by the Engineer to the Contractor before the end of this 

period have been corrected.  

48.3. On completion of the whole works, the contractor may substitute retention money with an 

“on demand” Bank guarantee.  

49. Liquidated Damages  

49.1. The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the 

Contract Data for each day that the Completion Date is later than the Intended Completion 

Date (for the whole of the works or the milestone as stated in the contract data).  The total 

amount of liquidated damages shall not exceed the amount defined in the Contract Data. The 

Employer may deduct liquidated damages from payments due to the Contactor. Payment of 

liquidated damages does not affect the Contractor’s liabilities.  

49.2. If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer shall correct any overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate. The Contractor shall be paid interest on the over 

payment calculated from the date of payment to the date of repayment at the rates specified 

in Sub Clause 43.1. 

49.3. If the contractor fails to comply with the time for completion as stipulated in the tender, then 

the contractor shall pay to the employer the relevant sum stated in the Contract Data as 

Liquidated damages for such default and not as penalty for everyday or part of day which 

shall elapse between relevant time for completion and the date stated in the taking over 

certificate of the whole of the works on the relevant section, subject top the limit stated in 

the contract data.  

The employer may without prejudice to any other method of recovery deduct the amount of 

such damages from any monies due or to decode due to the contractor. The payment or 

deduction of such damages shall not relieve the contractor from his obligation to complete 

the works on from any other of his obligations and liabilities under the contract.  

On attaining maximum limit of liquidated damage by the contractor the Chief  Engineer may 

cancel the work within 7 days notice and balance work will be completed by the department 

through other agency at the risk & cost of the contractor. 

49.4. If, before the Time for Completion of the whole of the Works or, if applicable, any Section, 

a Taking – Over Certificate has been issued for any part of the Works or of a Section, the 

liquidated damages for delay in completion of the remainder of the Works or of that Section 

shall, for any period of delay after the date stated in such Taking-Over Certificate, and in the 

absence of alternative provisions in the Contract, be reduced in the proportion which the 

value of the part so certified bears to the value of the whole of the Works or Section, a 

applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated 

damages and shall not affect the limit thereof.  

50. Bonus  

50.1. Deleted. 

51. Advance Payment  

51.1. The Employer shall make advance payment to the Contractor of the amounts stated in the 

Contract Data by the date stated in the Contract Data. Interest will not be charged on the 

advance payment.    

51.2. Deleted.  

51.3. Deleted 

51.4. Secured Advance   

51.5. The Engineer shall make advance payment in respect of materials intended for but not yet 

incorporated in the Works in accordance with conditions stipulated in the Contract Data.  

52. Securities  

52.1. The Performance Security (including additional security for unbalanced bids) shall be 

provided to the Employer no later than the date specified in the Letter of Acceptance and 

shall be issued in an amount and form and by a bank or surety acceptable to the Employer, 
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and denominated in Indian Rupees. The Performance Security shall be valid until a date 28 

days from the date of expiry of Defects Liability Period and the additional security for 

unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate of 

completion.  

53. Deleted  

54. Cost of Repairs  

54.1. Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at 

the Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.  
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E. FINISHING THE CONTRACT 

55. Completion  

55.1. The Contractor shall request the Engineer to issue a Certificate of Completion of the Works 

and the Engineer will do so upon deciding that the Work is completed.   

56. Taking Over  

56.1. The Employer shall take over the Site and the Works within seven days of the Engineer 

issuing a certificate of Completion.  

57. Final Account  

57.1. The Contractor shall supply to the Engineer a detailed account of the total amount that the 

contractor considers payable under the Contract before that end of the Defects Liability 

Period. The engineer shall issue a Defect Liability Certificate and certify any final payment 

that is due to the Contractor within 56 days of receiving the Contractor’s account if it is 

correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that 

states the scope of the corrections or additions that are necessary. If the Final Account if still 

unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable 

to the Contractor and issue a payment certificate, within 56 days of receiving the 

Contractor’s revised account.  

58. Operating and Maintenance Manuals 

58.1. If “as built” Drawings and and/or operating and maintenance manuals are required, the 

Contractor shall supply then by the dates stated in the contract Data.   

58.2.  If the Contractor does not supply the Drawings and /or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer’s approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor.  

59. Termination 

59.1. The Employer or the contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  

59.2. Fundamental breaches of contract include, but shall not be limited to the following:  

(a) The Contractor stops work for 28 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer.  

(b) The Engineer instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 28 days  

(c) The Employer or the Contractor is made bankrupt or goes into liquidation other than 

for a reconstruction or amalgamation;  

(d) A payment certified by the Engineer is not paid by the Employer to the Contractor 

within 56 days of the date of the Engineer’s certificate;  

(e) The Engineer gives notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer;  

(f) The contractor does not maintain a security, which is required; 

(g) The Contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the Contract 

data; and  

(h) If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract.  

For the purpose of this paragraph: “corrupt practice means the offering, giving, receiving or 

soliciting of anything of value to influence the action of a public official in the procurement 

process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in 

order to establish bid prices at artificial non-competitive levels and to deprive the Borrower, 

and includes collusive practice among Bidders (prior to or after bid submission designed to 

establish bid prices at artificial non-competitive levels and to deprive the Borrower of the 
benefits of free and open competition.” 
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59.3. When either party to the Contractor gives notice of a breach of contract to the Engineer for a 

cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether 

the breach is fundamental or not.  

59.4. Notwithstanding the above, the Employer may terminate the Contract for convenience.    

59.5. If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 

and secure and leave the Site as soon as reasonably possible. 

60. Payment upon Termination 

60.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for the value of the work done less advance payments 

received up to the date of the issue of the certificate, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Contract Data. Additional 

Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any 

payment due to the Contractor the difference shall be a debt payable to the Employer.  

60.2. If the contract is terminated at the Employer’s convenience or because of a fundamental 

breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the 

work done, the cost of balance material brought by the contractor and available at site, the 

reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel 

employed solely on the Works, and the Contractor’s costs of protecting and securing the 

Works and less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due  to be deducted at source as per 

applicable law.  

61. Property  

61.1. All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 

the property of the Employer, if the Contract is terminated because of a Contractor’s 

defaulted.  

62. Release from Performance 

62.1. If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the contractor the Engineer shall certify that the Contract 

has been frustrated. The contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment was made.  
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F. SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

1. GENERAL 

1.1 In case of an irreconcilable conflict between general conditions of contract, Special conditions of 

contract, scope of work, specifications, drawings, schedule of rates, prevail to the extent of such 

irreconcilable conflict in order of precedence 

i) Detailed Letter of Award. 

ii) Fax/ Letter of intent 

iii) Special conditions of contract. 

iv) Scope of Work 

v) Job/ Particular specification 

vi) Drawings 

vii) Technical/ Material specifications 

viii) General conditions of contract 

ix) Indian Standards 

x) Other applicable standards 

xi) Assam Public Works Department (A.P.W.D.) Specifications 

1.2 It will be Bidder’s responsibility to bring the notice of Depts. Any irreconcilable conflict in 

various parts of contract documents before starting the work(s), of making supply with reference 

to, which the conflict exists. 

1.3 In absence of any specifications for any materials, design or work(s), the same shall be performed 

/ supplied / executed in accordance with the instructions/ directions of the engineer-in-charge, 

which will be binding on the contractor. 

2. SITE INFORMATION 

2.1 The Project site is situated at Biwanath Chariali, ASTC, Assam.  

2.2 The intending renderer shall be deemed to have visited the site and familiarized themselves with 

site conditions before submitting their tenders at their own cost and responsibility. 

3. SCOPE OF WORK 

3.1 The scope of work shall include inter-alias, the carrying out of any / all works, and providing any 

and all facilities, as required, for completing all the works as per terms and conditions of contract 

documents. 

3.2 No materials shall be supplied by the Department. Tenderer will have to procure all materials, 

Labour, T&P and any other arrangements for proper execution of the work and to be of the best 

quality and workmanship in all respect as per relevant I.S. code of practices and A.P.W.D. general 

specification. The brands of the materials to be used by the contractor are to be approved by the 

Managing Director, ASTC, Paltanbazar, Guwahati-8 Assam. 

3.3 No. brick bats should be used in the floor soling. 

4. CEMENT 

4.1 The Contractor will have to submit their design mix for different grades of concrete, keeping in 

view the requirements stipulated in specific gravity of materials brought to site as analyzed in the 

laboratories. The design shall be based upon absolute volume method and theoretical consumption 

of cement shall be worked on this basis. For other than concrete items, the coefficient for 

consumption of cement shall be adopted as per APWD practice and relevant IS Codes. Cement 

required for the work shall be procured by the Contractor only from manufacturer or their 

authorized dealer directly to ensure quality to their product. Cement of brand conforming to BIS 

specification can only be used.  

4.2 The Contractor shall maintain a goods store for storing cement. The flooring of the storage house, 

the clearance of cement bags from the sidewalls etc shall be as instructed by the Engineer – In – 
Charge or his authorized representatives.  
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4.3 The cement store shall be open for supervision and verification by the Engineer-in-charge or his 

authorized representatives at any time when he feels the need to do so along with the Contractor’s 

representatives. 

5. REINFORCEMENT BARS 

5.1 Reinforcement bars to be used should be in conformity with relevant IS Code of practice. Steel 

reinforcement required for the work shall be procured from manufacturer or their authorized 

dealer directly to ensure proper quality of steel. Steel manufactured by SAIL / TATA can only be 

used. TMT steel bars of Grade Fe500 N/mm2 (Super ductile) are to be used in case of building 

construction. 

6. TIME SCHEDULE 

6.1 Time is the essence of the Contract. The work shall be executed strictly as per the Time-Schedule 

attached separately in the Tender document. 

6.2 There will be no time extension beyond the completion period. 

7. PROJECT SCHEDULING AND MONITORING 

7.1 The following Schedules /documents / reports shall be prepared and submitted by the Contractor 

for review / Approval at various stages of the Contract. 

8. ALONG WITH TENDER 

a) Time Schedule 

The Tenderer is required to submit a Project Time Schedule as stated in Clause along with the 

Tender. The Schedule shall cover all aspects like Planning, Designing, Execution, Sub-

Ordering and Delivery, Sub-Contracting and within the completion time indicated in the 

Tender Document. The Department interface activities shall be clearly identified with their 

latest required dates. Department reserves the right to disqualify the Tender if the above 

Schedule submitted by the Tenderer is not in line with the over all Project requirements. 

b) Scheduling and Monitoring System 

The Tenderer should describe their system of Project Scheduling and Monitoring, the extent of 

Computerization Level of Detailing, Track Methodology etc with the name of Computer 

Packages and Sample outputs. 

9. AFTER THE AWARD OF CONTRACT 

a) Overall Project Schedule 

The Contractor shall submit within 2 (Two) weeks of Letter of Intent, a sufficiently detailed 

overall Project schedule (in Microsoft Project) indicating the inter relationship / inter 

dependence between various events and tasks. 

The Project Schedule will be reviewed and approved by the Department and the comments if 

any shall be incorporated in the network before issuing the same for implementation. The 

Project Schedule thus finalized shall form part of the Contract Document and the same shall 

not be revised without prior permission from the Department during the entire period of the 

contract. 

b) The Contractor shall also submit one quality assurance plan and work   programme-showing 

completion of the work in Microsoft (MS) Project with events and Tasks. 

c) Progress Measurement Methodology 

The Contractor is required to submit within two weeks of award of work, the methodology of 

progress measurement of planning, designing, execution, sub-ordering and delivery, sub-

contracting, and commissioning of works and the basis of computation of overall services/ 

physical progress informed. Department reserves the right to modify the methodology in part 

or in full. 

d) The tenderer should prepare detailed functional schedule in line with network for functional 

monitoring and control and submit scheduled progress curves for each function viz., 

Planning, Designing, Execution, Ordering, Delivery and Commissioning. 

10. PROJECT REVIEW MEETINGS 

The tenderer shall present the programme and status at various review meetings as required. 

  A.    Monthly Review Meeting: 
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  Level of Participation:    Managing Director, ASTC  and   

       Contractor or his authorized representatives. 

Agenda:    
a. Progress status/statistics. 

b. Completion outlook. 

c. Major Hold Ups/Slippages. 

d. Assistance Required. 

e. Critical Issues 

f. Depts. Query/Approval. 

g. Progress Updating. 

Venue: - O/o the Managing Director, ASTC, Paltanbazar.Guwahati-08. 

10.1 PROGRESS REPORTS 

This report shall be submitted on a monthly basis within ten calendar days from cut-off date as 

agreed upon, covering overall scenario of the work. The report shall include but not be limited, to 

the following: 

a) Brief Introduction of the Work. 

b) Activities Executed/Achievements during the Month. 

c) Schedule v/s actual cumulative percentage progress and progress curves for sub-contracting 

and overall and quantum wise status of purchase orders against schedule. 

d) Areas of Concern /Problem/ Hold Ups, Impact and action plans. 

e) Resources deployment status. 

f) Annexure giving summary for materials requirements and deliveries, sub-contracting and 

construction. 

11. PRICE SCHEDULE WITH PRICE BID. 

11.1 The rates of price bid shall be read in conjunction of special conditions of contract, General 

Conditions of Contract, Scope of Work, Scope of Supply, Technical Specifications, Drawings and 

any other document forming a part of this contract. 

11.2 All expenses towards mobilization at site and demobilization including bringing in equipment, 

work force, materials, dismantling the equipment, clearing the site etc. shall be deemed to be 

included in the rates quoted and no separate payment on account of such expenses shall be 

entertained. 

12. Deleted. 

13. PRICE ESCALATION/ADJUSTMENT 

The rates and price quoted by the contractor shall be fixed for the duration of the contract and shall not 

be subjected to adjustment on any account unless specifically stated in relevant tender clause. 

14. MEASUREMENT OF WORK 

In addition to the provisions of Clause of the General Conditions of Contract and associated provisions 

thereof the following provisions shall applicable: 

14.1 Payment will be made on the basis of joint measurements, taken by contractor and certified 

Engineer-In-Charge. Measurement shall base on the basis of   approved drawings for construction 

to the extent that the work conforms to the drawings and details are adequate. 

14.2 Wherever work is executed based on instruction of Engineer-In-Charge or details are not adequate 

in the drawings, physical measurement shall be taken by the contractor in the presence of 

authorized representatives of Engineer- In –Charge.  

14.3 Measurement of weight shall be in Metric Ton, correct to the nearest kilogram, linear 

measurements shall be in meters, correct to the nearest centimeter. 

14.4 Measurements shall be taken over finished surface in all cases. 

15. TERMS OF PAYMENT 

All interim payments to the contractor will be made by Engineer-In-Charge on the basis of price Bid 
Rates of as the case may be. The Department Reserves the rights to alter the percentage breakup for 

price Bid items rate submitted by the contractor where found reasonably and necessary, which shall be 

binding on contractor. 



- 56 -  
Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

15.1    The interim payment is not guaranteed. 

16. INCOME TAX 

  Income tax at the prevailing rate as applicable from time to time shall be deducted from the 

Contractor’s Bills as per Income Tax Act, and quoted rates shall be deemed to include the same. 

17. TAXES, DUTIES AND OTHER LEVIES 

      Without prejudice to stipulations in general conditions of contract, the tenderer should quote prices 

inclusive of all taxes, duties, sales tax including GST on works contract and other levies. All taxes and 

levies, cess etc. shall be deducted as per existing Govt. rules. 

18. LABOUR: 

If the contractor is covered under the contractor Labour (Regulation and Abolition) Act, he shall obtain 

a license from licensing authority (i.e. office of the Labour Commissioner, Govt. of Assam) by 

payment of necessary prescribed fees and deposit, if any, before starting the work under the contract. 

Such fee / deposit shall be borne by the contractor. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 

and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several 

classes of labour from time to time employed by the contactor on the Site and such other information as 

the Engineer may require. 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements of the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and 

transport.   

19. COMPLIANCE WITH LABOUR REGULATIONS;  

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all 

existing labour enactments an rules made hereunder, regulations, notifications and bye laws of the State 

or Central Government or local authority and any other labour law (including rules), regulations, bye 

laws that may be passed or notification that may be issued under any labour law in future either by the 

State or the Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given below. The Contractor shall keep the 

Employer indemnified in case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/ bye laws/ Acts/ Rules/ regulations including amendments, if any, on the part of the 

Contractor, the Engineer/ Employer shall have the right to deduct any money due to the Contractor 

including his amount of performance security. The Employer/Engineer shall also have right to recover 

from the Contractor any sum required or estimated to be required for making good the loss or damage 

suffered by the Employer.  

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of 

the Employer at any point of time.   
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 

arising out of and during the course of employment 

b) Payment of Gratuity Act 1972: - Gratuity payable to an employee under the Act on satisfaction of 

certain conditions on separation if an employee has completed 5 years service or more on death, the 

rate of 15 days wages for every completed year of service. The Act is applicable to all establishments 

employing 10 or more employees.  

c) Employees P.F. and Miscellaneous Provision Act 1952: - The Act Provides for monthly contributions 

by the employer plus workers @ 10% or 8.33%. The benefits payable under the Act are: 

i) Pension or family pension on retirement or death, as the case may be.  

ii) Deposit linked insurance on the death in harness of the worker.  

iii) Payment of P.F. accumulation on retirement/death, etc.  

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees 

in case of confinement or miscarriage etc. 

e) Contract Labour Regulation and Abolition Act1970: - The Act provides for certain welfare measures to 

be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same 

are required to be provided, by the principal Employer by Law. The Principal Employer is required to 

take Certificate of Registration and the Contractor is required to take license from the designated 

Officer. The act is applicable to the establishments or Contractor of Principal Employer, if they 

employ 20 or more contact labour. 

f) Minimum wages Act 1948: - The Employer is supposed to pay not less than the Minimum Wages fixed 

by appropriate Government as per provisions of the Act, if the employment is a scheduled 

employment. Construction of Buildings, Roads, and Runways are scheduled employments. 

g) Payment of Wages Act1936: - It lays down as to by what date the wages are to be paid, when it will be 

paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act1979: - The Act provides for payment of equal wages for work nature to Male 

and Female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act1956: -The Act is applicable to all establishment s employing 20 or more 

employees. The Act provides for payments of annual bonus subject to a minimum of 8.33 % of wages 

and maximum of 20% of wages to employees drawing Rs 3500/- or less. The bonus to be paid to 

employees getting Rs 2500/- per month or above up to Rs. 3500/- per month shall be worked out by 

taking wages as Rs. 2500/- per month only. The Act does not apply to certain establishments .The 

newly set up establishments are exempted for five years in certain circumstances. Some of the State 

Governments have reduced the employment size from 20 to 10 for the purpose of applicability of this 

Act. 

j) Industrial Disputes Act: - The Act lays down the machinery and procedure for resolution of Industrial 

disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for 

laying off or retrenching the employees or closing down the establishment 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 

100 or more workmen (employment size reduced by some of the States and Central Government to 

50) .The Act provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and get the same certified by the designated Authority. 

l) Trade Unions Act1926: - The Act lays down the procedure for registration of trade unions of workmen 

and employers. The trade unions registered under the Act have been given certain immunities from 

civil and criminal liabilities. 

m) Child Labour (prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 

14 years of age in certain occupations and processes and provides for regulation of employment in all 

other occupations and processes. Employment of Child Labour is prohibited in Building and 

Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The 

Act is applicable to an establishment, which employs 5, or more inter state migrant workmen through 

an intermediary (who has recruited workmen in one state for employment in the establishment 
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situated in another state). The Inter State migrant workmen, in an establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as housing, medical aid, 

traveling expenses from home up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) 

Ct 1996 and the Cess Act of 1996: - All the Establishments who carry on any building or other 

construction work employs 10 or more workers are covered under this Act. All such establishments 

are required to pay cess at the rate not exceeding 2% of the cost of construction as may be modified 

by the Government. The Employer of the establishment is required to provide safety measures at the 

Building or construction works and other welfare measures, such as Canteens, First Aid facilities, 

Ambulance, Housing accommodations for workers near the work place etc. The Employer to whom 

the Act applies has to obtain a registration certificate from the Registering Officer appointed by the 

Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It is 

able to premises employing 10persons or more with aid of power or 20 or more persons without aid of 

power engaged in manufacturing process. 

 

20. ARBITRATION (GCC Clause 25.3) 

 The procedure for arbitration will be as follows: 

20.1  

a) In case of Dispute or difference arising between the Employer and a domestic contractor 

relating to any matter arising out of or connected with this agreement, such disputes or 

difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The 

parties shall make efforts to agree on a sole arbitrator and only if such an attempt does not 

succeed and the Arbitral Tribunal consisting 3 arbitrator one each appointed by the Employer 

and the Contractor and the third arbitrator to be chosen by the two Arbitrators so appointed 

by the parties to act as Presiding Arbitrator shall be considered. In case of failure of the two 

arbitrators appointed by the parties to reach upon a consensus within a period of 30 days 

from the appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall 

be appointed jointly by the Employer and the Contractor. 

b) The Arbitration Tribunal shall consist of three Arbitrators one each to be appointed by the 

Employer and the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so 

appointed by the parties, and shall act a presiding arbitrator. In case of failure of the two 

arbitrators appointed by both the parties to reach upon consensus within a period of 30 days 

from the appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall 

be appointed jointly by both the Employer and the Contractor. 

c) Deleted. 

d) Arbitration proceedings shall be held in Guwahati, and the language of the Arbitration 

proceedings and that of all documents and communications between the parties shall be in 

English. 

e) The decision of majority of arbitrators shall be final and binding upon both parties. The cost 

and expenses of Arbitration proceedings will be paid as determined by the arbitral tribunal. 

However, the expenses incurred by each party in connection with the preparation, 

presentation etc. of its proceedings as also the fees expenses paid to the arbitrator appointed 

by such party or on its behalf shall be borne by its party itself. 

f) Performance under the contract shall continue during the arbitration proceedings and 

payments due to the contractor by the owners shall not be withheld, unless they are subject 

matter of the arbitration proceedings. 

 

21. JURISDICTION 

In the event of court cases, Jurisdiction for Settlement of any Disputes concerning this agreement shall be 
at the courts situated in Guwahati. 

22. STATUTORY APPROVALS 
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The approval from any authority required as per statutory rules and regulations of Central / State 

Government shall be the Contractor’s Responsibility unless otherwise specified in the tender document. 

The application of behalf of the Department for submission to relevant authorities along with copies of 

required certificates complete in all respects shall be prepared and submitted by the contractor well ahead 

of time so that the actual construction/ commissioning of the works is not delayed for want of the 

approval/inspection by concerned authorities. The inspection of the works by the authorities shall be 

arranged by the contractor and necessary coordination of liaison work in this respect shall be the 

responsibility of the contractor. However, statutory fees paid, if any, for all inspections and approvals by 

such authorities shall be reimbursed at the actual by the department, to the contractor on production of the 

documentary evidence. If any fee is to be paid to A.S.E.B. or Municipal authority for any permission, 

then the payment will be made by the firm and the same will be reimbursed by the department. 

Any changes/ addition required to be made to meet the requirements of the statutory authorities shall be 

carried by the contractor free of charge. The inspection and acceptance of the work by statutory 

authorities shall however, not absolve the contractor from any of his responsibilities under this contract. 

23. STANDARDS. 

Materials shall be supplied in brand new conditions and work shall be carried out in conformity with 

specifications herein and Indian Standard Codes. 

The work shall also conform to the regulations laid down by the local authorities. 

Approval of statutory authorities for layout and other requirements must be obtained by the contractor 

before commencement of work. 

24. WATER AND POWER 

Arrangement of water and electric power required by the contractor for the works shall be made by him 

at own cost. Department will however recommend to the State Electricity board for giving the connection 

and power to the contractor. However the Department will bear no responsibility in this respect. 

25. LAND FOR RESIDENTIAL ACCOMODATION 

Contractor makes his own arrangement for the engagement of labour at site so far as the contract 

otherwise provide in respect of housing, feeding and payment thereof. 

26. RECRUITMENT OF PERSONNEL 

The contractor shall not recruit any personnel of any category from those who are already employed by 

other agencies working within the state. 

27. UTILISATION OF LOCAL RESOURCES  

The contractor shall maximize the employment of local labour, skilled and/ or unskilled, to the extent 

available. In case of any part or parts of the work is /are sub-contracted, the contractor shall ascertain 

availability of and endeavor to employ the local sub-contractors. 

The contractor shall, however, be responsible for maintaining quality of works and adherence to time 

schedule as per the requirements specified in the agreement. 

28. CO-ORDINATION WITH OTHER AGENCIES 

The work shall be carried out in such a manner that the work of other agencies working out at the site is 

not hampered due to any action of the contractor. The contractor will be responsible for ensuring proper 

coordination with other agencies. In the event of any dispute between the contractor and any other agency 

employed at or about then job site arising out of or related the performance of work, the decision of 

Engineer-In-Charge shall be final and binding on the contractor. 

 

29.     URGENCY OF WORK   

The work being of very urgent nature it shall be carried out with all efforts by the contractor to complete 

it in all respects within the stipulated time of completion. The progress of the work as shown in work 

programme shall be continued, by the contractor even if any dispute arises between the contractor and the 

department on any matter connected with the work and contractor approaches legal authority for 

settlement of the dispute, on being not satisfied with the decision of the Deptt. on the matter of dispute. 

The continuation of progress of the work should not be hampered in any case by both parties and order 

given by legal authority on matter of dispute shall be binding on the parties. 
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30. REPORT OF ACCIDENTS 

 The Contractor shall forthwith report of the occurrence of any accident at or about the site or in 

connection with the execution of the work, report in details such an accident to the Engineer-In-Charge 

and competent authority wherever such a report is required by law. 
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ADDITIONAL SPECIAL CONDITIONS OF CONTRACT 

 

1. In order to ensure submission of the work programmed and approval of the same by the department 

before commencement of the work the following target dates are fixed for the related activities for 

compliance by all concerned: 

A)    The contractor after receiving the Letter of Acceptance shall furnish the work programme in CPM 

/ PERT to the concerned Engineer-in-charge, ASTC within 7 (seven) days from the date of issue 

of the Letter of Acceptance. 

B) The Engineer-in-charge, ASTC in turn shall forward the same after necessary scrutiny to the Chief 

Engineer (Civil), ASTC for onward transmission to the Managing Director, ASTC within 10(ten) 

days from the date of issue of Letter of Acceptance. The work programme should be based upon 

MS-Project. 

2. The record of quality control test carried out in conformity with the technical specification relevant IS 

codes practice and authenticated by the ASTC shall be submitted to Managing Director, ASTC with 

every works bill and secured advance bill. Managing Director, ASTC will forward no bill without these 

test records.  

3. The contractor after receiving the letter of acceptance shall furnish 3(three) Xerox copies of the contract 

agreement including the qualification criteria and other related papers forming the contract, as directed 

by the Department. 

4. Deleted. 

5. All testing for Building & Other Materials must be carried from either of the following Laboratories/ 

Institutions: 

a. I.I.T Guwahati 

b. Engineering Colleges of Govt. of Assam 

c. Engineering Institutes of Govt. of Assam 

The sample from which the testing has to be conducted shall be decided by the Managing Director, 

ASTC.  

6. The Contractor shall setup a field laboratory with all quality control test testing equipments at 

his own cost. 

       The following quality control equipments for field laboratory are to be kept at site for quality control 

tests.  

A) For Earthwork :- 
i) Moisture Meter with chemicals  

ii) Apparatus for measuring Dry density by sand replacement method  

iii) Apparatus for measuring Dry density by core cutter method  

iv) Oven, electrically operated and thermostatically controlled upto 2000C & 3000C (sensitivity 

10C)  

v) Electronic balance of 200gm capacity 0.01gm accuracy. 

vi) Madras Sand   

B) For G.S.B., RCC and brick work :- 
i) Electronic balance of 10kg capacity of accuracy 0.5gm. 

ii) Electronic balance of 5kg capacity of accuracy 0.01gm. 

iii) Cube testing Machine 

iv) Brick testing apparatus 

v) Standard set of 1.5 sieves, lid and Pan :- 

a) 450mm dia for coarse aggregate, 63mm, 53mm, 37.5mm, 26.50mm, 13.20mm, 9.50mm, 

6.7mm and 4.75mm. 

b) 200mm dia for fine aggregates :- 

2.36mm, 2.0mm, 1.18mm, 600 micron, 425 micron, 300 micron, 150 micron, 75 micron.  

vi)        Flakiness and Elongation test gauge as per IS:2386 Part-1 

vii) Water Adsorption Test apparatus as per IS:2386 Part-5 

viii) Aggregate Impact value test apparatus as per IS:2386 Part-4 
ix)  Penetration test apparatus  

x) Softening point test apparatus 

xi) Apparatus for determining solubility in trichloroethylene test  
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xii) Glassware, graduated cylinder, spatula, scoops, steel scales, measuring tapes, enameled trays, 

filter paper, 4mm thick glass, glass marking pencils, heat resistant hard gloves.  

xiii) Mechanical sieve shaker  

xiv)  Riffle boxes for sampling of coarse and fine aggregator.   

7.  The Bidder must submit an undertaking from the company /Manufacturer/ Dealer as specified in the 

BOQ of the bidding document in respect of supply & Application of plasticizer  and related products. 

8.  Only TMT SD reinforcing bars from primary producers as specified are to be used in the work. The 

same must be approved by the Engineer-in Charge concerned 

9.   As per State Govt. circular No.CRD.119/2003/5, dtd. 21-09-04. The Bid price to be rounded off at 

grand total amount arrived at after multiplication and summing up from detailed item wise  rate  and 

quantities to the nearest rupee by ignoring paise below fifty and to next rupee for amount with fifty 

paise or more. The ranking in the financial bid/comparative statement shall be based upon the rounded 

bid price. 

10. The Contractor would provide an adequate site office along with required furniture (table chair, 

almirah etc of Godrej Make), electricity, electrical fittings, drinking water facility, toilet, quality 

control equipment with consumable items, computer with related accessories and peripherals of 

reputed branded manufacturer along with office stationeries etc for the use of the departmental field 

officers/staff deputed for the inspection and supervision of the work or as directed by the Engineer-in-

Charge from the date of commencement till the date of completion of the work. The cost of these 

facilities shall be inclusive in Bid value offered/ accepted. No any extra claim shall be admissible for 

these facilities. 

11. No work beyond the scope of the sanctioned estimate leading either to increase in the scope of the work 

or change in specifications should be undertaken without obtaining prior written approval from the 

competent authority  

12. The work shall be executed as per Tender specifications, IS codes of practice with amendments from 

time to time.  

13. Video and Still Photography of the work before and after execution of the work should be invariably 

done and records sent to the Managing Director, Assam State Transport Corporation. 

14. Before actual execution, the borrow area for selected earth shall be exactly identified and got inspected 

and approved from a competent officer of the Department.  

15. All taxes & levies, cess etc shall be deducted as per Govt. rules in addition to directives contain in Govt 

letter No. ADT.326/2009/43, dt.07.12.2009.  

16. Each and every page constituting the bid submitted shall be signed /self attested by the authorized 

representative of the bidder before submitting online, failing which the bid will be summarily rejected.  

17 Sale tax, Forest Royalty including other charges levied by the Forest Department on forest products 

including any other taxes as applicable is to be paid by the contractor. The department shall deduct the 

amount of AGST, FR & ST and any taxes from the contractor’s bill if the contractor fails to produce 

the valid certificates from the concerned departments. 

18. As per State Govt. circular No.CRD.119/2003/5 dtd.21-09-04, the bid price to be rounded off at Grand 

Total amount arrived at after multiplication and summing up from detailed item wise rate and 

quantities to the nearest rupee by ignoring paise below fifty and to next rupee for amount with fifty 

paise or more. The ranking in the financial bid /comparative statement shall be based upon the rounded 

bid price. 

     19:  The following provision should also be the Criteria of the execution of the work: 

A) There cannot be any supplementary items. 

B) There will be no time extension. 

C) Nonpayment of Running bill  should not be the criteria for slow progress of work 

D) If the bidders make mistake in filling and submitting the online bidding documents the bid will 

be considered as non-responsive. 

E)  For retrofitting works, tie up agreement with Choksey/ Fosroc company including a guarantee 

for 5(five) years against work done by the company shall have to be enclosed with the bidding 
document. 

F)  Defaulting contractors will be considered as technically non-responsive. 



- 63 -  
Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

20. All machineries as per tender should be brought to the site within 30 days from the date of issue of 

Notice to proceed with the work. 

21. RMC (Ready Mix Concrete) will be verified by the department before signing of the agreement. 

22. Final selection of materials of all works will be done by the department and Contractor will have to use 

the materials accordingly. 

23. The contractor must have a adequate site camp (site office) with site laboratory, quality control 

equipment etc to be performed as incorporated in the bidding document.  

24. It is mandatory that the contractor must erect effective barrier around the project site for prevention of 

all type of pollution at their own cost. 

25. It is mandatory that the contractor must provide safety gears for all workers at their own cost. 

26. The top of brick wall below beam bottom should be filled up with bonding agent as specified at site. 

27. The bidders shall quote rate event if the quantity is recorded 0.00 (Zero).    

28. Pile integrity test should be carried out at the Contractor’s cost & the report to be submitted along with 

the bill for the work.   

29. No brick bats (broken bricks) should be use in floor soling    

30. The disposal of the surplus excavated earth work and debris shall be at the contractor own cost and 

location beyond project site.  

31. If required, the contractor shall engage Green Building Consultant at their own cost for obtaining 5 star 

GRIHA RATING ends a tie-up agreement in Non judicial stamp paper of Rs. 100.00 is to be submitted 

with the tender  

32. The travelling expenses including fooding & lodging of the consultants of TERI/GRIHA shall be born 

by the contractor and no reimbursement shall be made.   

33.   Deleted 

34. Income tax, Labour Cess, GST (as applicable)will be deducted from each bill of the Contractor as per 

Prevailing rate. 

35. Security Deposit (SD)/Retention money @10% of Tender Value less the amount of Performance 

Security already deposited will be deducted from each bill of the Contractor.  

36. (a) On award of a work, the Contractor is required to apply to the  Managing Director, ASTC stating 

clearly the name & address of D.F.O. concern with quantity of Stone, Sand, Boulder, Gravel  for 

requesting Forest Department to issue necessary Forest Permit to obtain the said materials and 

thereafter the Managing Director, ASTC in turn will request the D.F.O. concern to issue necessary 

Forest Permit to allow  for collection and transportation of Stone, Sand, Timber on payment of Forest 

Royalty, Income Tax and Assam GST on F.R. to the D.F.O concern. 

(b) The Contractor may also apply through the Managing Director, ASTC for grant of “Mining Permit” 

by Forest Department for required quantity of minor minerals i.e. stone, sand, Boulder, Gravel as 

specified in the sanctioned estimate for extraction & removal of minor minerals as per provision of 

Assam Minor Minerals Concession Rule, 2013.Contractor shall have to submit royalty paid 

Challan/Vouchers duly signed by the competent authority of Forest Department, Assam to the 

Department/ Managing Director, ASTC at the time of submission / preparation of bills. 

(c) The Contractor shall submit, copy of all Challan /Lieu Challan/T.P/Transit Challan regarding 

obtaining stone, sand,Boulder,Gravel, Timber from the Forest Department/Mining Lessee/ Mahaldar  

and Vouchers/ Money Receipt regarding  obtaining  stone, sand ,timber from open market to the Chief  

Engineer (Civil), ASTC before  the submission /preparation of bills for  payment. In case of obtaining 

stone, sand, timber from open market, the contractor has to disclose the source of open market.   

37. Pursuant to the Finance (Budget) Deptt. Govt. of Assam’s office Memorandum No    BB.56/2000/1 

dated 17th June/2000,(copy enclosed) the Managing Director, ASTC will intimate the concerned 

D.F.O. regarding the quantity of stone, sand, timber utilized in the work based on sanctioned estimate 

as per Proforma -I (enclosed) along with the documents (Challan/ Lieu Challan/ T.P/Transit Challan / 

Vouchers/ Money Receipt) furnished by the Contractor/ Supplier of such materials for obtaining stone, 

sand, timber either from Forest Department / Mining Lessee/Mahaldar or from open market to enable 

the Divisional Forest Officer (DFO) to verify the source and payment of dues. After scrutiny and 

verification of the Supplied documents, the DFO will intimate the outcome to the Managing Director, 
ASTC, in Proforma-II (enclosed) within a period of 15(fifteen) days from the date of issue of 
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Proforma-I. The bill for construction work will be passed and paid by Managing Director, ASTC only 

after receipt of the certificate in Proforma-II mentioned above from the concerned DFO. In case, where 

such certificates in Proforma-II are not received within time, the bills may be passed only after 

deduction of amount due as forest royalty (F.R) with required Income tax on Forest Royalty and GST 

on F.R. The forest royalty, income tax and Assam GST on F.R. will be deducted as per prevailing rate 

i.e tax levied by the Govt time to time.   

39. In case of deduction of Forest Royalty for obtaining of Earth from Govt. land the procedure mentioned 

at para-3 & 4 will hold good. 

40. Contractors should furnish colored photographs at least 3 nos. per building or less showing works 

before/during /after execution at their own cost along with  each bill  submitted by them. 
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PROFORMA-I 

No.            Date:-  

 

 

To 

The Divisional Forest Office 

……………………………… 

 

Sub: - Certificate towards payment of Forest royalty and genuineness of Boulder/gravel/stone/sand,timber used in  

Govt. Construction. 

 

Sir, 

 

Minor minerals/Forest produces as described below have been utilized in the following Govt. construction. Kindly 

furnish the required certificate regarding the genuineness and payment of Forest Royalty  of the forest produces so 

procured. 

 

1. Name and type of the work  :- 

 

2. Name of the Contractor/Supplier  :- 

 

3. Quantity 

of Forest produces used 

/ Supplied    :- 

 

4. Amount paid towards Royalty 

(photo copy of the documents :- 

Showing the payment enclosed) 

 

5. Detai

ls of permit,Lieuchallan,Vouchers, 

T.P. Challan, money receipt 

use for transportation of the Forest 

produces(Enclosed in original)    

(Copy enclosed) 

 

The required certificate may kindly be   furnished within the stipulated  period of 15(fifteen) days 

from the date of issue of this letter  to enable undersigned to take a decision on payment of bills(s) submitted by the 

Contractor/Supplier 

 

 

Managing Director  

ASTC, Paltanbazar, Guwahati-08  

…………………………… 

Type of Forest produce Quantity 

Document No & 

Date 

Type of produce 

 

Quantity 
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PROFORMA-II 

 

 

To                 

Managing Director  

ASTC, Paltanbazar, Guwahati-08  

 

Sub :- Certificate towards payment of Forest  royalty  and genuineness  of Boulder/Stone/Gravel/Sand/Timber  

used in Govt.construction. 

 

Ref :- 

 

Sir, 

 With reference to the above, I would like to furnish the following information as sought for. 

1 Name and type of the work  

 

 

2 Name of Contractor/Supplier  

3 Total royalty  assessed for the  

materials  utilized as reported vide 

letter cited under reference 

Sl. 

No 

Challan No. & Date Type of 

material 

Quantity Royalty  

     

     

     

4 Quantity of materials used/supplied 

for genuine document. 

Type of produce Quantity Royalty  

1.   

2.   

5 Amount already paid by the 

contractor/supplier as per forest 

record (cash book item nos to be 

mentioned) 

Item No& date Amount realized 

  

6 Balance amount to be realized from 

the bill of the contractor/supplier 

 

a. The GST  on F.R Rs. …….. realized vide Treasury Challan No. …… Dated ……… against quantity ……..  

b. The Income Tax on F.R  Rs. …….. realized vide Sl. No. …… Dated ……… against quantity... 

 

The Original Documents  sent vide your letter under reference are  returned herewith. 

 

 

Divisional Forest Officer 

………………………… 
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CONTRACT DATA 

 

 

 

 

Clause 

Reference 

With respect 

To section 3 

Items marked “N/A” do not apply in this contract 

1.  The Employer is the Managing Director, ASTC, Paltanbazar,Guwahati-08            [Cl.1.1] 

 Name of authorized Representative (Will be intimated later) 

 2. 2

. 
The Managing Director , ASTC, Paltanbazar,Guwahati-08 

3. 3

. 

The Dispute Review Expert appointed by the Employer is: 

*Name:      To be notified 

* Address: ----------------------------------------- 

           [Cl.1.1] 

4. 4

. 
The Defects Liability Period is 365 days from the date of completion. [Cl.1.1&3] 

5. 5

. 

The Start date shall be 7 Days from the date of issue of the Notice to proceed with 

the work. 
[Cl.1.1] 

6. 6

. 

The Intended Completion Date for the whole of the works is 24 (twenty four) 

months from stipulated date of start of work with the following milestones: 
[Cl.1.1, 17&28] 

7.  Milestone dates: [C1.2.2 & 

 Physical Works to be completed Period from the start date Cl. 9.1] 

 Milestone 1 – 15%  6 (six) months  

 Milestone 2 – 40% 12 (twelve) months  

 Milestone 3 – 75% 18 (eighteen) months  

 Milestone 4 – 100% 24 (twenty four) months  

8.  The Site is located at Biswanath Chariali, Assam. [Cl.1.1] 

9.  The name and identification number of the Contract is: “Construction of 

Bus Terminal at Biswanath Chariali, ASTC Station.2019-20” 
[Cl.1.1] 

10.  The works consist of the following: [Cl.1.1] 

 
(A) Building Works: 

As per B.O.Q. enclosed with the Bidding Document. 
 

 

(C) Other Items  

Any other items as required for fulfilling all contractual obligations as per the Bid 

documents. 

[Cl.1.1] 

11.  
The law which applies to the Contract is the law of Union of India & Govt. of 

Assam. 
[Cl.3.1] 

12.  The languages of the Contract documents is English  [Cl.3.1] 

13.  Limit of subcontracting is 10% of the Initial Contract Price [Cl.7.1] 

14.  The Schedule of Key Personnel: As per Appendix.-II to Section I [Cl.9] 

15.  The minimum insurance cover for physical property, injury and death is Rs.5 Lakh [Cl.13] 
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per occurrence with the number of occurrences limited to four. After each 

occurrence, contractor will pay additional premium necessary to make insurance 

valid for four occurrences always. 

16.  Site investigation report [Cl.14] 

17.  
The Site Possession Dates shall be within 7 (seven) days from the date of Notice 

to proceed with the work. 
[Cl.21] 

18. 1

. 

Fees and types of reimbursable expenses to be paid to the Dispute Review Board are 

@ Rs._______ /day / member. (To be fixed with mutually ) 
[Cl.25] 

19.  
Appointing Authority for the Dispute Review Expert is the Employer and the 

Contractor. 
[Cl.26] 

20.  
The period for submission of the work programme for approval of Engineer shall be 

21 days from the issue of Letter of acceptance. 
[Cl.27.1] 

21.  The period between programme updates shall be 30 days.  [Cl.27.3] 

22.  Deleted  

23.  

The following events shall also be Compensation Events: 

Substantially adverse ground conditions encountered during the course of execution 

of work not provided for in the bidding document. 

(i) Removal of Underground utilities detected subsequently. 

(ii) Removal of unsuitable material like marsh, debris dumps, etc not 

caused by the contractor. 

(iii) Presence of historical, archeological or religious structures, monuments 

interfering with the works  

(iv) Restriction of access to ground imposed by civil, judicial, or military 

authority. 

[Cl.44] 

24.  The currency of the Contract is Indian Rupees. [Cl.46] 

25.  Deleted. [Cl.47] 

26. 2

7

. 

The proportion of payments retained (retention money) shall be 6% from each bill 

subject to a maximum of 5% of final contract price. 
[Cl.48] 

27.  

Amount of liquidated 

damages for delay in 

completion of works  

i) Milestone 1  Rs. 6,900.00 per day. 

ii) Milestone 2  Rs. 18,300.00 per day. 

iii) Milestone 3   Rs. 34,500.00 per day. 

iv) Milestone 4  Rs. 45,750.00 per day 

[Cl.49] 

28.  

Maximum limit of 

liquidated damages for 

delay in completion of 

work. 

10 % (per cent) of the Initial Contract Price rounded 

off to the nearest thousand. 

 

[Cl.49] 

29.  Deleted.  [Cl.50] 

30.  Deleted.  [Cl.50] 

31.  The amounts of the advance payment are: [Cl.51 & 52] 

 
Nature of 

Advance 
Amount (Rs.) Conditions to be fulfilled  

i Mobilisatio

n Advance 

Deleted Deleted   

ii. Equipment  Deleted Deleted.  

iii. Secured 

advance for 
75% of Invoice value. 

a) The materials are in-accordance 

with the specification for Works; 
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non-perish-

able 

materials 

brought to 

site) 

b) Such materials have been 

delivered to site, and are properly 

stored and protected against 

damage or deterioration to the 

satisfaction of the Engineer. The 

contractor shall store the bulk 

material in measurable stacks.; 

c) The Contractor’s records of the 

requirements, orders, receipt and 

use of materials are kept in a 

form approved by the Engineer 

and such records shall be 

available for inspection by the 

Engineer; 

d) The contractor has submitted 

with his monthly statement the 

estimated value of the materials 

on site together with such 

documents as may be required by 

the Engineer for the purpose of 

valuation of the materials and 

providing evidence of ownership 

and payment thereof; 

e) Ownership such materials shall 

be deemed to vest in the 

Employer for which the 

Contractor has submitted an 

Indemnity Bond in an acceptable 

format; and  

f) The quantities of materials are 

not excessive and shall be used 

within a reasonable time as 

determined by the Engineer. 

32.  Deleted.  

33.  

Repayment of secured advance; 

The advance shall be repaid from each succeeding monthly payments to the extent 

materials [for which advance was previously paid pursuant to Clause 51.4 of G.C.C.] 

have been incorporated into the Works. 

[Cl.51.4] 

34. 3

5

. 

The Securities shall be for following minimum amounts equivalent as a percentage 

of the Contract Price. 

Performance Security for 5% (five percent) of contract price plus Rs. 

……………… (to be decided after evaluation of the bid) as additional security in 

terms of ITB clause 29.5.  The standard form of Performance Security acceptable to 

the Employer shall be an unconditional Bank Guarantee of the type as presented in 

Section 8 of the Bidding Documents.  

[Cl.52] 

35.  The Schedule of Operating and Maintenance Manuals At the time of Installation [Cl.58] 

36.  

The date by which “as-built” drawings (in scale as directed) in 2 sets are required 

is within 28 days of issue of certificate of completion of whole or section of the 

work, as the case may be.     

[Cl.58] 

37.  
The amount to be withheld for failing to supply “as-built” drawings by the date 

required is 0.01% of the cost of the facility. 
[Cl.58] 

38. 3
9 

The following events shall also be fundamental breach of contract: “The Contractor 
has contravened Sub-clause 7.1 and Clause-9 of GCC.”  

[Cl.59.2] 

39.  The percentage to apply to the value of the work not completed representing the [Cl.3, 60] 
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Employer’s additional cost for completing the Works shall be 20 percent. 
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SECTION: 5 

 

TECHNICAL SPECIFICATION  



- 73 -  
Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

TECHNICAL SPECIFICATIONS 

 

2. The Technical Specification as stated in APWD Schedule of Rates for Buildings (Civil works) for 2013-14 

and as per I.S Code of Practice and A.P.W.D General Specification’s current in State will be followed. 

3. The Technical Specification as stated in APWD Schedule of Rates for Buildings (Sanitary & Water supply 

works) for 2013-14 and as per I.S Code of Practice and A.P.W.D General Specification’s current in State 

will be followed. 

4. The Technical Specification as stated in APWD Schedule of Rates for Buildings (Electrical works) for 

2013-14 and latest relevant I.S. Codes will be followed. 

5. The Technical Specification as stated in APWD General Specification of Buildings & Electrical works for 

2013-14 will be followed. 

 

General 

All the materials to be used in construction work, equipments and fixtures to be supplied shall be approved 

by the Chief Engineer (Civil), ASTC or his authorized representative before utilization in the work. 

      Specification for all items of works should be as per approved Bill of Quantities for the work. 

 Following points are to be noted by the contractor while submission of Bid. 

a) No brickbats should be used in floor soling. 

b) Contractor must have site camp with site laboratory facilities for quality control. 

c) Running bill payment should not be the criteria for non-continuation of work. 

 

 Following provision should also be the Criteria of the execution of the work: 

a) There cannot be any supplementary items without prior approval. 

b) There will be no time extension. 

c) The registration of the defaulting contractor will be withheld. 

d) Nonpayment of Running bill should not be the criteria for slow progress of work 

e) If the bidders make mistake in filling and submitting the online bidding documents the bid will be 

considered as non-responsive. 

f) For retrofitting works, tie up agreement with Choksey/ Fosroc company including a guarantee for 

5(five) years against work done by the company shall have to be enclosed with the bidding 

document. 

g) Defaulting contractors will be considered as technically non-responsive. 

h) Non compliance of use of approved construction materials will invite immediate rescinding of the 

contract. 

i) All construction materials both Civil and Electrical shall have to be as per approved list of 

materials & approved list of materials shall be a part of the Bid Document. 

j) Technical bids must be submitted in compact hard binding form. 
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MATERIALS  OF  FOLLOWING  MANUFACTURERS  OR  BRAND  ARE  TO  BE  USED  IN  THE   

WORK. 

(TENDERERS MUST QUOTE THEIR RATES ACCORDINGLY) 

 

Cement : A.C.C. / ULTRATECH/ Lafarge / Ambuja. 

Reinforcement Steel  : TMT steel (Fe-500) of TATA / SAIL make 

Water Proofing Chemicals 

(Concrete / Mortar Admixtures).    

: Sika India Pvt. Ltd./ Choksey Chemicals Pvt. Ltd./ Cico 

Technologies Ltd./ Reliance Industries Ltd./ Insultech. 

A.C.P. (Aluminum Composite Panel) : Alstrong/ Aludecor or similar equivalent 

Anti-termite treatment : Tricel/ Biflex 

Commercial ply : Phenol Formaldehyde resin bonded ply (water-proof and 

termite-proof) of Kitply / Century plywood / Green ply / 

Archid ply / Alishan plywood and veneer Ltd. 

35mm thick flush door shutter : Phenol Formaldehyde resin bonded ply (water-proof and 

termite-proof) of Alishan / Kitply/ Greenply / Archid/ 

Century Ply boards (I) Ltd./ Santro 

Texture Paint : Heritage / Spectrum / Berger 

Synthetic Enamel Paint : Berger paint/ICI/Asian Paints/Nerolac 

Cement base paint : Snowchem or equivalent 

Antifungal Wall paint : Asian Paints/ ICI/ Berger or equivalent. 

Plaster of  paris : Materials are to be of  approved quality. 

Adhesive (for timber work) : Pidilite / Bal Endura. 

Locks with Security latch. : Godrej/ Hettich 

Hinges/Door handles. : Best quality as approved  by  E.I.C./ Architect. 

Glass : Pilkington/ Modifloat / Saint Gobain. Wherever required 

etching / beveling should be done with machine finish and 

edge polish. 

Marble / Kota stone/ Granite / Slate / 

Sandstone 

: Best quality approved by the Engineer-in-Charge / 

Architect. 

Wall putty : Birla wall care.  

Aluminium works : Hindalco / Jindal 

uPVC windows : Fenesta/ Winsta Kommerling 

Paver block : Gems Concrete / Euro floor, Multiwyn, Stylish 

Interlocking Paver (Pvt. Ltd.) / Wondercrete 

Fire door : Promat  

Friction Hinge for window : Brand approved by Engineer-in-Charge 

Roofing  Pre painted galvanized Iron sheet roofing (PPGI) of Tata 

Blue scope/ Dyna roof. 

AAC Bricks : Brick-O-Lite / Superlite / other approved. 

                                                                       

                                                                                 . 
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 LIST OF APPROVED BRAND OF ELECTRICAL MATERIALS  

SL. 

NO. 
ITEM BRAND 

1 Video Conferencing System  Polycom , Tandberg, Sony 

2 Quad BRI module for Video 

conferencing unit  
Polycom , Tandberg , Sony 

3 Plasma / LCD / LCD-LED Display 

Panel / TV 
Panasonic / Sony/ Samsung/Bose Video Wave 

4 LCD / DLP/ LED  Projector  Christie/ Sony / NEC / EPSON 

5 Audio / Video/  Computer signal 

processing equipment - Switcher , 

Distribution amplifier , Scaler  

Kramer / Extron /Bose 

6 Manual Pull down  / Motorized 

Projection Screen  
Liberty / Draper 

7 Motorized ceiling Lift  Liberty /  Draper  

8 Projector Mount  Anson/ Draper / Liberty  

9 Low noise shielded Video signal cable  Kramer / Extron/ Bose/ Gotham/ Klotz  

10 VGA to HDMI converter / scaler  Kramer / Extron /Bose 

11 Table Pop up box with VGA /HDMI/ 

RJ 45 / Power / Audio 
Kamer / Extron/ Magnum/ Bose 

12 VGA , BNC , RCA connector  Kramer / Neutrik /Bose 

13 Pan / Tilt / Zoom - Dome / Robotic 

camera 
Sony / Samsung 

14 Digital Twisted pair Audio / Video 

encoder transmitter / receiver  
Kramer / Extron  

15 Digital Video Recorder Samsung/ Bosch / Sony 

16 Professional grade CD/ DVD player  Tascam/ Sony/ Panasonic  

17 Low noise composite video cable  Kramer / Extron/Gotham/ Klotz /Bose 

18 Digital Interactive Pen display Wacom -Japan/ Qomo 

19 Document Camera  Qomo / Lumens  

20 Wall plates with VGA / HDMI / Analog 

Audio  
Kamer / Extron/ Magnum 

21 Skew free data cables  Kramer / Extron  

22 Wired/ Wireless touch screen control 

system pack for controlling Audio, 

Video,Lighting & other electrical 

equipment  

Crestron/ AMX  

23 Video Wall & video wall processor  Vtron / Christie  

24 In Ceiling / In Wall Speaker  JBL / Bose /Tanoy / Funktion 

25 Speaker for PA system  JBL / Bose /Tanoy / Funktion 

26 Professional Audio Amplifier / Mixer 

amlifier  
Crown / Bose / Bittner / QSC/ Ohm/ Lab-Gruppen  

27 Table embedded Microphone  Crown/ AKG/ Sennheiser / Shure  

28 Boundary Layer Microphone  Crown/ AKG/ Sennheiser / Shure  

29 Dynamic Microphones for Vocal / 

Musical instrument 
Crown/ AKG/ Sennheiser / Shure 

30 UHF cordless Microphone - Handheld/ 

Lapel /Headworn 
Crown/ AKG/ Sennheiser / Shure  
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31 Digital Programmable audio processor 

with Mic,  Line input , Auto echo 

cancellation , auto adjustable noise 

threshold   

Biamp-USA / Bose / BSS -London 

32 Analog Audio mixer with pahatom 

power 
Bose/ AKG/ Crown/ Soundcraft / Allen heath 

33 Automatic Feedback suppressor with 

programmable Fixed & Live filters  
dbx/ Bose/ Shure  

34 Automatic audio mixer with AGC , 

Compressor , Phantom power , Gain 

adjustment  

AKG/ Biamp/ Shure/ Bose / Sound craft / Makie / 

Allen heath  

35 Loudspeaker management processor  dbx/ Bose  

36 Audio Conferencing system Wired/ 

Wireless  
Bose/ AKG/ Bosch/ Shure / Sennheiser/ 

Beyerdynamic / Crown 

37 Low noise two core speaker cable  Kramer/ Extron/ Klotz/ Gotham/Bose  

38 Low noise two core audio signal cable  Kramer/ Extron/ Klotz/ Gotham / Bose 

39 Professional grade patch cord for VGA / 

HDMI / Audio  
Bandrdge / Kramer  

40 Audio XLR / RCA / Phono/ BNC  

connector  
Neutrik/ Amphenol  

41 Equipment Rack  APW / Valrack  

42 Online / Off Line UPS system  APC / Neumeric/ Orion  

43 Servo controlled stabilizer  Vertex / Max  

44 Dimmable Ballast - ( Analog, DALI , 

DSI ) for Crestron/ AMX control  
Osram/ Philips / Tridonic -ATCO 

45 Analog to DSI converter for Dimmable 

Ballast  
Osram/ Philips / Tridonic -ATCO 

46 ISI Marked casing 'n' capping  AKG/ PRECISION/ PRESTO PLAST/ POLYCAB 

/RICHA/ J PLAST/ PLAZA 

47 FLUSH TYPE SWITCH ANCHOR PENTA/GOLD MEDAL /KOLOR 

KANY.KOM/ HAVELLS 

48 CEILING ROSE  ANCHOR/GOLD MEDAL /KOLOR KANY.KOM 

49 2MM THICK  / HEAVY RIGID PVC 

IS: 9537 PART - III  CONDUIT  

BERLIA/ AKG / PRECISION 

50 MS CONDUIT AKG /BEC/ SUPREME 

51 G.I CONDUIT AKG /TATA 

52 METAL  BOXES 18 S.W.G 

53 PLAIN PENDENT  HOLDER ANCHOR PENTA PC CHERRY OR 

EQUIVALENT /GOLD MEDAL /KOLOR 

KANY.KOM/HAVELLS 

54 BATTEN HOLDER ANCHOR PENTA PC CHERRY OR 

EQUIVALENT /GOLD MEDAL /KOLOR 

KANY.KOM/HAVELLS 

55 BUS BAR CHAMBER HPL/ GECO  

56  METAL  CLAD  SWITCH  FUSE  

UNIT 

HPL/ GECO / ANCHOR 

57 SWITCH GEAR & PROTECTION ABB, SCHNEIDER MG, LEGRAND, HAGER  

58 MCB (CONFORM TO IS / IEC 60898-
1:2002)  / MCCB (CONFORM TO 

IS/IEC 60947-2)   RCCB (CONFORM 

TO IS/IEC 12640 / 61008)  RCBO  
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59 B SERIES, MCB SCHNEIDER MG, LEGRAND, HAGER, ABB, 

L&T 

60 C SERIES, MCB SCHNEIDER MG, LEGRAND, HAGER, ABB, 

L&T 

61 D SERIES, MCB SCHNEIDER MG, LEGRAND, HAGER, ABB, 

L&T 

62 RCCB SCHNEIDER MG, LEGRAND, HAGER, ABB, 

L&T 

63 RCBO SCHNEIDER MG, LEGRAND, HAGER, ABB, 

L&T 

64 SURGE PROTECTION & OVER 

VOLTAGE PROTECTOR 

SCHNEIDER MG, LEGRAND, HAGER, ABB, 

L&T 

65 MCCB WITH THERMAL & 

MAGNETIC RELEASE, 25 KA 415V 

50 HZ 3P MCCB   

SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

66 35/36 KA 415V 50 HZ 3P MCCB   SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

67 50 KA 415V 50 HZ 3P MCCB   SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

68 25 KA 415V 50 HZ 4P MCCB   SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

69 35/36 KA 415V 50 HZ 4P MCCB   SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

70 50 KA 415V 50 HZ 4P MCCB   SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

71 36KA, 3P MCCB WITH 

MICROPROCESSOR RELEASE 

SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

72 50KA SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

73 3P MCCB WITH 

MICROPROCESSOR RELEASE 

SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

74 36KA SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

75  50KA SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

76 70KA SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

77 4P MCCB WITH 

MICROPROCESSOR RELEASE 

36KA/ 50KA/ 70KA 

SCHNEIDER, LEGRAND, SIEMENS, ABB, L&T, 

HAGER 

78 CHANGE OVER ABB, SCHNEIDER, LEGRAND, L&T 

79 SWITCH DISCONNECTOR FUSE 

UNIT 

ABB, SCHNEIDER, LEGRAND, L&T 

80 READYMADE PANEL (BOX ONLY) LEGRAND/ L&T/ ABB/ SCHNEIDER 

81 SUPPLY ONE COMPOSITE 

CONTROL PANEL FOR 

UNMANNED OPERATION  

CATERPILLER/ ABB/ SCHNEIDER/ JAKSON 

82 CONTROL PANEL, MADE OF 

RUGGED, CORROSION-RESISTANT 

ENCLOSURES, MADE OF HOT-DIP 

GALVANIZED SHEET STEEL 

ACCORDING TO STANDARDS: ISO 

ABB/SCHNEIDER/ L& T/ SIEMENS/ LEGRAND 
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1461, IEC 60439-1AND IEC 60439-5 

FOR ENVIRONMENT CLASSED C1 

AND C2 TO, ISO 12944-2  

83 SPECIAL OUT DOOR FEEDER 

PILLAR 

ABB/SCHNEIDER/ L& T 

84 ADVANCED LIGHTNING 

PROTECTION SYSTEM 

ABB or equivalent 

85 LUMINAIRIES PHILLIPS / WIPRO/ JAQUAR /  CROMPTON 

GREAVES 

86 LED INDOOR PHILLIPS / WIPRO/ JAQUAR/  CROMPTON 

GREAVES  

87 HIGH MAST BAJAJ/VALMONT/ PHILIPS 

88 SECURITY SEARCH LIGHT SIGMA 

89 LIGHT WITH POLE K – LITE 

90 FAN USHA / CROMPTON 

91 AIR CARTAIN CROMPTON GREAVES/VEE-DEE  

92 AIR CONDITION  CARRIER AIRCON/ VOLTAS/ DAIKIN/ 

MITSUBISHI 

93 VOLTAGE STABILIZER VERTEX/ INDO/ VENUS 

94 U G CABLE (HT) HAVELLS/ RPG/CCI/POLYCAB/ GLOSTER/ 

FINOLEX / NICCO 

95 U G CABLE (LT) HAVELLS/ RPG/CCI/POLYCAB/ GLOSTER/ 

FINOLEX / NICCO 

96 CABLE GLAND,  COMET/ DOWELLS 

97 TERMINAL,  COMET/ DOWELLS 

98 TRAY,  LEGRAND/ AKG /STRUTFAST  

99 FLOOR RACEWAY MK/ LEGRAND 

100 CABLE KITS MS - SEAL/ RAYCHEM RPG 

101 CABLE JUNCTION BOX HENSEL/ BCH/ SINTEX 

102 TRANSFORMER RAYCHEM/KOTSONS/ DANISH/ NUCON / 

Kirloskar/ Crompton and UPTO 250 KVA LOCAL 

MAKE (AS PER CEA NORMS) 

103 GALVANIZED POLE BANSAL/SRP  

104 OCTAGONAL POLE BAJAJ/ PHILIPS/ VALMONT 

105 GEYSER RACOLD/Crompton/ JAQUAR 

106 MOTOR PUMP SET  CROMPTON GREAVES/ CRI/ SIEMENS 

107 DOL STARTER CROMPTON GREAVES/ L& T / SIEMENS 

108 SUBMERSIBLE PUMP SET TEXMO / CROMPTON GREAVES/ CRI/ 

SIEMENS 

109 DIESEL GENERATOR CATERPILLAR, JACKSON 

110 DECORATIVE BRACKET LIGHT. PHILIPS, JAQUAR 

111 PENDENT LIGHT. PHILIPS, JAQUAR 

112 CEILING FITTING LIGHT. PHILIPS, JAQUAR 

113 CHANDELIER FITTINGS. JAQUAR 

114 RISING MAIN LEGRAND/L&T 

115 AIR CIRCUIT BREAKER  ABB EMAX/L & T U POWER/ SIEMENS 3 WL/ 

SCHNEIDER MASTER PACT NW 

116 MODULAR SWITCH  LEGRAND , SCHNEIDER 



- 79 -  
Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

117 CABLE MANAGEMENT SYSTEM RR EUBIQ / MK / SCHNEIDER/LEGRAND 

118 EPABX SIEMENS or equivalent 

119 CCTV SAMSUNG / HONEYWELL/PANASONIC 

120 UPS NUMERIC/ELNOVA / APC/ORION 

121 MONITORS 1)PELCO 2)PHILIPS 3)SAMSUNG 4)NEC 

122 DVR 1)HONEYWELL 2) SIEMENS 3) JONSON  

4) PELCO 

123 ACCESS CONTROL SYSTEM 1)HONEYWELL 2) SIEMENS 3)SCHNEIDER 4) 

JOHNSON CONTROL 

124 POWER SUPPLY UNIT 1)EUROPLEX 2) SIEMENS 3)SEMCO4) 

JOHNSON 

125 ADDRESSABLE FIRE ALARM & 

DETECTION SYSTEM 

MORLEY / FIRELITE / APOLLO /HONEYWELL 

126 CONVENTIONAL FIRE ALARM AGNI/MORLEY/ APOLLO/NOTIFIER/SYSTEM 

SENSOR 

127 LIFT OTIS/ KONE/ MITSHUBISHI 

128 INVERTER SU-KAM/MICROTECH/LUMINOUS 

129 BATTERY EXIDE/ LUMINOUS 

130 COMPACT SUB-STATION  SCHNEIDER / ABB / CROMPTON GREAVES 

131 LAN WORK DIGILINK/ FINOLEX/ LEGRAND 

132 RACK FOR LAN WORKS APW 

133 AVR ANDREW YULE 

134 DEAD BODY CABINET BLUE STAR 

135 AUTOMATION 
ABB/ PHILIPS/ SCHNEIDER/ PANASONIC/ 

HAVELS/ LEGRAND/ HAGER 

136 APFC SCHNEIDER/ L&T/ ABB/SIEMENS/ CROMPTON  

137 SOLAR POWER  MNRE APPROVED MANUFACTURER. 

138 CEILING FAN BOX  AKG or equivalent 

139 HT PANEL ABB/ SCHNEIDER/ CROMPTON/ SIEMENS 

140 VCB ABB/ SCHNEIDER/ CROMPTON/ SIEMENS 

141 P.V.C. INSULATED SINGLE CORE 

UNSHEATHED INDUSTRIAL 

(MULTISTRAND) CABLE FR 

CONFORMING TO IS-694: 1990 

WITH FLEXIBLE BRIGHT 

ANNEALED ELECTROLYTIC 

COPPER CONDUCTOR FOR 

VOLTAGE GRADE UP TO 1100 

VOLTS 

FINOLEX /RR KABEL /NICCO  

142 P.V.C. INSULATED SINGLE CORE 

UNSHEATHED INDUSTRIAL 

FLEXIBLE CABLE CONFORMING 

TO IS-694: 1990 WITH FLEXIBLE 

BRIGHT ANNEALED COPPER 

CONDUCTOR FOR VOLTAGE 

GRADE UP TO 1100 VOLTS 

FINOLEX /RR KABEL /NICCO  

143 P.V.C. INSULATED SINGLE CORE 

UNSHEATHED INDUSTRIAL 
(MULTISTRAND) CABLE HFFR 

CONFORMING TO IS-694: 1990 

WITH FLEXIBLE BRIGHT 

FINOLEX /RR KABEL /NICCO 
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ANNEALED ELECTROLYTIC 

COPPER CONDUCTOR FOR 

VOLTAGE GRADE UP TO 1100 

VOLTS 

144 CONTRACTORS 1. ABB 2. SIEMENS   3. L& T  4. SCHNEIDER  

5.CUTLER HAMMAR 

145 RELAYS  1. ALSTOM 2. SIEMENS   3. L& T 

146 METERS  4. AVK-SEGC 

147 OVER LOAD RELAY  1. CONNSERVE (MULTIFUNCTION METER FOR 

CURRENT, VOLTAGE, POWER, P.F , KWH. 

 AIR CONDITIONER MATERIALS 

148 G.I .SHEET 1) SAI 2) TATA 3) JINDAL 4) BHUSAN 

149 STRUCTURAL SECTION  1) SAIL 2) TATA 3) ESSAR 

150 FRESH AIR LOUVER  1) DYNACRAFT 2) CARRYAIRE 3) RAVISTAR 

151 T.F. QUALITY EXPANDED 

POLYSYRENE 

1) BEARDSELL 2) TOSIBA 

152 ENERGY RECOVER VENTILATOR  1) DRI Rotor  2)  EQV / TO BE APPROVED BY 

THE EIC /ARCHITECT 

153 AIR WASHER  1) AMBASSADOR  2) ROOT COOLIING  

3) ZECO 

154 REFRIGERANT PIPES  1) VEDANTA  2) NIPPON TUBES 3) ZECO 

155 FLEXIBLE COUPLING  1) RESISTOFLEX 2) FENNAR 3) KANWAL 
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SECTION: 6 

 

FORM OF BID 

 

(Financial Bid-Volume II) 

 

1. The Financial Bid should be uploaded online only strictly as per the format 

of BOQ uploaded at government e-procurement portal 

www.assamtenders.gov.in. No hard copy of Financial Bid is to be submitted. 

 

2. The Financial Bid must not be filled/submitted by the bidders anywhere else 

except the BOQ.



- 82 -  
Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

FORM OF BID 

Description of the Works  : “Construction of Bus Terminal at Biswanath Chariali, ASTC Station.2019-

20”  

 
 To   

  The   Managing Director 
ASTC, Paltanbazar, Guwahati-08 

 

We offer to Execute the Works describe above and remedy any defects therein in conformity with the conditions of Contract, 
specifications, drawings, Bill of Quantities and Addenda for the sum(s) of  

 Rs.  ……………………………………………. 

(Rupees 

…………………………………………………………………………………………

……………………………………… ) only 

We undertake, if our Bid is accepted, to commence the Works as soon as in reasonably possible after the receipt of the 
Engineer’s notice to commence, and to complete the whole of the Works comprised in the Contract within the time 
stated in the document. 

We agree to abide by this Bid for the period of ………………. days from the date fixed for receiving the same, and it shall 
remain binding upon us and may be accepted at any time before the expiration of that period. 

Unless and until a formal Agreement is prepared and executed this Bid, together with your written acceptance thereof, shall 
constitute a binding contract between us. 

We understand that you are not bound to accept the lowest or any tender you may receive. 

We accept the appointment of ________________________________ _______ _____________ as the Dispute Review 

Expert. 

(OR) 

We do not accept the appointment of ______________________________ ___________________________ Review 
Expert and propose instead that Shri_______________________________________ appointed as Dispute Review 

Expert, whose BIO-DATA is attached. 

 Dated this _____________________ day of ______________ ______ /2010       

                    Signature _______________________in the capacity of ____________________ duly authorized to sign bids for and 
on behalf of                _________________ _____________ _________________  (in block capitals or typed) 

 ---------------------------------------------------------------------------- 

 Address 

 _______________________________________________ 

 Witness 

 _______________________________________________ 

 Address 

 _______________________________________________      
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SECTION:  

 

BILL OF QUANTITIES 

 

(Financial Bid) 
 

 

 

 

1. The Financial Bid should be uploaded online only strictly as per the format 

of BOQ uploaded at government e-procurement portal 

www.assamtenders.gov.in. No hard copy of Financial Bid is to be submitted. 

 

2. The Financial Bid must not be filled/submitted by the bidders anywhere else 

except the BOQ. 
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SECTION: 7 

 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 

To 

Managing Director, 

 

ASTC,Paltanbazar,Guwahati-08 

 

 

WHEREAS, _____________________________________________ [Name of Bidder]      (hereinafter called 

“the Bidder”, is being submitted his Bid dated ______________ [date] for the construction of 

“_________________________________________________________________________________________ 

________________________” [name of Contract hereinafter   called “the Bid”]. 

KNOW ALL PEOPLE by these presents that We ____________________________________ [Name of 

Bank] of_______________________________________________ [name of country] having our registered 

office at_____________________________________________ [hereinafter called “the Bank”] are bound 

unto_____________________________________________________ [name of Employer hereinafter called” 

the Employer”) in the sum of ___________________________________________________ for which 

payment well and truly to be made to the said Employer the Bank itself, his successors and assigns by these 

presents. 

SEALED with the Common Seal of the said Bank this _______day of_____, 20__. 

THE CONDITIONS of this obligation are: 

1. If after Bid Opening the Bidder withdraws his bid during the period of Bid validity specified in the 

Form of Bid; 

OR 

2. If the Bidder having been notified to the acceptance of his bid by the Employer during the period of 

Bid validity: 

a) Fails or refuses to execute the Form of Agreement in accordance with the Instruction to 

Bidders, if required; or 

b) Fails to furnish the Performance Security, in accordance with the Instructions to Bidders; or 

c) Does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him owing to occurrence of any of the 

three conditions. 

This Guarantee will remain in force up to and including the date ____________ days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not later than the above date. 

 

 

DATE:        SIGNATURE: 

WITNESS:        SEAL: 

[Signature, Name and Address] 

 

 

*    The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees. This figure should be the same as shown in Clause 16.1 of the Instruction to Bidders. 

*    45 days after the end of the validity period of the Bid. Date should be inserted by the Employer before 

the Bidding documents are issued. 
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PERFORMANCE SECURITY (BANK GUARANTEE) 

 

To 

 

Managing Director, 

ASTC,Paltanbazar,Guwahati-08 

 

 WHEREAS __________________________________ [Name and address of Contractor] (Hereafter 

called “the Contractor”) has undertaken, in pursuance of Contract no. ____________________________ 

Dated___________________________to execute “_______________________________________________ 

___________________________________________________________________” [Name of Contract and 

brief description of Works] (hereinafter called “the Contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with 

his obligation in accordance with the Contract. 

  AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of ____________________________________________ [amount of guarantee]*  

________________________________________________ (in words), such sum being payable in types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first 

written demand and without cavil argument, any sum or sums within the limits of _______________________ 

[amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 

demand  for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting 

us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made between your 

hand and the Contractor shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 

 

 Signature and Seal of the guarantor_________ 

 

 Name of Bank__________________________ 

 

 Address_______________________________ 

 

 Date__________________________________ 
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GUARANTEE BOND FOR ANTI-TERMITE TREATMENT. 

 

This agreement made this ……………………day of two thousand ………….. between M/S 

………………………………………………….(herein after called the guarantor of the one part) and the 

Managing Director, ASTC (herein after called the Employer of the other Part). 

Wherein this agreement is supplementary to the contract therein-after called the contract) dated 

………………… made between the guarantor of the one part and the Employer on the other part, where by the 

contractor inter-alia, undertook the render the buildings and structures in the said contract recited, completely 

termite proof. 

And whereas the guarantor agreed to give a guarantee to the effect that the said structure will remain 

termite proof for ten years to be reckoned from the date after the maintenance period prescribed in the contract 

expires. 

During this period of guarantee, the guarantor shall make good all defects and for that matter, shall 

replace at his risk and cost such wooden members as may be damaged by termites and in case of any other 

effect being found he shall render the building termite proof at his cost to the satisfaction of the Engineer-in-

charge and shall commence the works of such rectification within seven days from the date of issuing notice 

from the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done by 

the department by some other contractor at the guarantor’s cost and risk and in the letter case, the decision of 

the Engineer-in-charge as to the cost, recoverable from the Guarantor shall  be final  and binding. 

That if the Guarantor fails to execute the anti-termite treatment or commits breaches hereunder then 

the Guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or 

otherwise which may be incurred by reason of any default on the part of the Guarantor in performance and 

observance of this supplementary agreement. As to the amount of loss and / or damage and/ or cost incurred by 

the Employer, decision of the Engineer-in-charge will be final and binding on the parties. 

In witness where of these presents have been executed by the obligator…………………………….. 

and by  ………… …….for and on behalf of the ASTC on the day of  ……………………Month and year first 

above written. 

 

 

SIGNED SEALED AND DELIVERED BY (OBLIGATOR) IN THE PRESENCE OF  

1. . 

2. . 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

To 

     Managing Director, 

 ASTC,Paltanbazar,Guwahati-08  

 

                                                                                    [Name of Contractor] 

 

Gentlemen: 

In accordance with the provisions of contract, sub-clause 51.1   ("Advance Payment") of the above mentioned 

Contract, _____________________________________ [Name and Address of contractor] (hereinafter called 

"the Contractor") shall deposit with                                             [Name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an amount of [amount of 

Guarantee] Rs._____________ Rupees_____________________________                                   [in words].      

We, the                                          [bank of financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as surely merely, the payment to                                         

[name of Employer] on his first demand without whatsoever right of obligator on our part and without his first 

claim to the Contractor, in the amount not exceeding                                 [amount of guarantee]* [in words]. 

We further agree that no change or addition to or other modification of the terms of the Contractor or 

Works to be performed there under or any of the Contract documents which may be made between 

_______________ [Name of the Employer] and the Contractor, shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment under the 

Contract until _______________________ [name of the Employer] receives full repayment of the same amount 

from the Contractor. 

                  Yours Truly, 

 

 

 Signature and Seal 

 

Name of Bank/ Financial Institution: 

 

Address: 

Date: 

 

 

 

 

 

 

 

 

 

An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance 
Payment, and denominated in Indian Rupees 



- 89 -  
Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

INDENTURE FOR SECURED ADVANCES 

[FORM 31] 

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement 
for the execution of a certain specified quantity of work in a given time) 

 

 This indenture made the ________________day of ____________, 20_____ BETWEEN 

__________________ (hereinafter called the contractor which expression shall where the context so admits or 

implies be deemed to include his executors, administrators and assigns) or the one part and the Employer of the 

other part. 

Whereas by an agreement dated __________________ (hereinafter called the said agreement) the 

contractor has agreed. 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees 

________________________________________on the Security of materials and the quantities and the other 

particulars of which are detailed in Accounts of Secured Advances attached to the Running Account bill for the 

said works signed by the Contractor on _______________ and the Employer has reserved to himself the option 

of making any further advance or advances on the security of other materials brought by the Contractor to the 

site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of sum of Rupees ____________________ on or before the execution of these presents paid to 

the Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of such 

further advances (if any) as may be made to him as a said for the Contractor in or towards doth hereby covenant 

and agree with the President and declare as follows: 

1) That the sum of Rupees _______________________________so advanced by the Employer to the 

Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be employed by the 

Contractor in or towards expending the execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been offered to and 

accepted by the Employer as security are absolutely the Contractor 's own propriety and free from 

encumbrances of any kind and the contractor will not make any application for or receive a further advance 

on the security of materials which are not absolutely his own property and free from encumbrances of any 

kind and the Contractor indemnified the employer against all claims to any materials in respect of which an 

advance has to be made to as aforesaid . 

(3) That the materials detailed in the said account of Secured Advances and all other materials on the security 

of which any further advance or advances may here after be made as aforesaid (hereinafter called the said 

materials) shall be used by the Contractor solely in the execution of the said works in accordance with the 

directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the said materials and that until used in construction 

as aforesaid the said materials shall remain at the site of the said works in the Contractors custody and on 

his own responsibility and shall at all times be open to inspection by the Engineer or any officers 

authorized by him. In the even of the said materials or any part there of being stolen, destroyed or damaged 

or becoming deteriorated in a greater degree than is due to reasonable used and wear thereof the Contractor 

will forthwith replaced the same with other materials of like quality or repair and make good the same 

required by the Engineer. 

(5) That the said materials shall not be any account be removed from the site of the said works with the written 

permission of the Engineer or an officer authorized by him on that behalf. 

(6) That the advances shall not be repayable in full when or before the Contractor receives payment from the 

said works under the terms and provisions of the said agreement. Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion of each such payment 

the Employer will be liberty to make a recovery from the Contractor's bill for such payment by deducting 

there from the value of the said materials than actually used in the construction and in respect of which 

recovery has not been made previously, the value for this purpose being determined in respect of each 

description of materials at the rates at which the amounts of the advances made under these presents were 

calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in any respect of 

any terms and provisions of the said agreement or of these presents the total amount of the advance or 
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advances that may still be owing of the Employer shall immediately on the happening of such default be 

repayable by the Contractor to be the Employer together with interest thereon at twelve per cent annum 

from the data of repayment and with all costs, charges, damages and expanses incurred by the Employer in 

or for the recovery thereof or the enforcement of this security or otherwise the reason of the default of the 

Contractor and the Contractor hereby covenants and agrees with the Employer to reply and pay the same 

respectively to him accordingly. 

(8)   That the Contractor hereby charges all the said materials with the repayment to the Employer of the said 

sum of Rupees ________________________________________________________________________ 

and any further sum of sums advanced as aforesaid and all costs, charges, damages and expenses payable 

under these presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said agreement and without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall become enforceable and the money 

owing shall not be paid in accordance there with the Employer may at any time thereafter adopt all or any 

of the following courses as he may deem best: 

(a)   Seize and utilise the said materials or any part thereof in the completion of the said work son behalf 

contained in the said agreement debiting the contractor with the actual cost of effecting such completion 

and the amount due to the contractor with the value of work done as if he had carried it out in accordance 

with the said agreement and at the rates thereby provided. If the balance is against the Contractor, he is to 

pay same to the Employer on demand. 

(b)  Remove and sell by public auction the seized materials or any part there or payable to the Employer under 

these presents and pay over the surplus (if any) to the Contractor. 

(c)  Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor 

under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said 

advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall be final and the provision of 

the Indian Arbitration Act for the time being in force shall apply to any such reference. 
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LETTER OF ACCEPTANCE 

 

__________________ (Date) 

To 

  ________________________________ [Name and address of the Contractor] 

  ________________________________ 

  ________________________________ 

 

Dear Sirs, 

 This is to notify you that your bid dated _____________________ for execution of the 

“___________________________________________________________________________________” 

(name of the contract and identification number, as given in the Instructions to Bidders) for the Contract Price 

of Rupees ______________ (Rupees _________________________________ 

_______________________________) (amount in words and figures), as corrected and modified in accordance 

with the Instructions to Bidders is hereby accepted by our Corporation. 

   We accept / do not accept that __________________________________ be appointed as the 

Adjudicator2. 

    You are hereby requested to furnish performance Security, in the form detailed in Para 34.1 of ITB for 

an amount equivalent to Rs. ___________________, within15 days of the receipt of this letter of acceptance 

valid up to 28 days from the date of expiry of defects Liability period i.e. up to _____________ and sign the 

contract, failing which action as stated in Para 34.3 of ITB will be taken. 

 

Yours faithfully, 

 

 

Managing Director  

Assam State Transport Corporation. 

Paltanbazar, Guwahati-08 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 Delete “corrected” and or “and modified” if only one of these actions applies. Delete as corrected and 
modified in accordance with the Instructions to Bidders, if corrections or modifications have not been affected. 

2 To be used only if the Contractor disagrees in his Bid with the Adjudicicator proposed by the Employer in the 
“Instruction to Bidders”. 
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NOTICE TO PROCEED WITH THE WORK 

 

_______________ (Date) 

 To, 

 _______________________________ (Name and Address of the Contractor) 

 _______________________________ 

 _______________________________ 

Dear Sirs, 

  Pursuant to your furnishing the requisite as stipulated in ITB Clause 34.1 and signing of the 

construction of “____________________________________________________________________________ 

____________________" at a bid of Rs.   ___________________________   (Rupees ____________________ 

___________________________________________) only. 

 You are hereby instructed to proceed with the execution of the said works in accordance with the 

contract documents. 

 

Yours faithfully, 

 

 

(Signature, name and title of signatory 

authorized to sign on behalf of Employer) 
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AGREEMENT FORM 

 

Agreement No.______________________ 

 

This agreement made the __________________ day of ______________, between the Managing 

Director,ASTC,Paltanbazar,Guwahati-8. [Hereinafter called "the Employer"] and 

____________________________________________________ (name and address of contractor) hereinafter 

called "the contractor" of the other part. Whereas the Employer is desirous that the Contractor execute 

“__________________________________________ _________________________________” (name and 

identification number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by 

the Contractor for the execution and completion of such Works and the remedying of any defects therein, at a 

cost of Rs. ___________________________ (Rupees ________________________________________ 

___________________________________________) only. 

NOW THIS AGREEMENT WITHNESSETH as follows:  

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to 

them in the conditions hereinafter referred to and they shall be deemed to form and be read and 

construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and 

remedy any defects therein in conformity in all aspects with the provision of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying the defects wherein Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

i. Letter of Acceptance 

ii. Notice to proceed with the works; 

iii. Contractor's Bid 

iv. Condition of Contract: General and Special 

v. Contract Data 

vi. Additional condition 

vii. Drawings 

viii.Bill of Quantities and 

ix. Any other documents listed in the Contract Data as forming part of the Contract. 

 

5. Time of Completion: 24(Twenty Four) Months  

 

In witnessed whereof the parties there to have caused this agreement to be executed the day and year first 

before written. 

The common seal of was hereunto affixed in the presence of affixed in the presence of the employer and the 

Contractor. 

  

 

 

 

Signed, Sealed and delivered by the said Employer and Contractor 

_________________________________ 
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In the presence of: _______________________________________________________ 

 

 

 

Binding Signature of Employer: ____________________________________________ 

 

 

 

Binding Signature of Contractor: ___________________________________________ 
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UNDERTAKING 

(For validity of the Bid) 

 

 

 I, the undersigned do hereby undertake that our firm M/s _______________________ 

_______________________________ agree to abide by this bid for a period of 180 days from the date fixed for 

receiving the same and it shall be binding on us and may be accepted at any time before the expiration of that 

period. 

 

 

________________________________________ 

 

 (Signed by an Authorised Officer of the firm) 

     Title of Officer 

 

Name of Firm 
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UNDERTAKING 
 

(For cash investment) 

 

 

 I, the undersigned do hereby undertake that our firm M/s _______________________ 

__________________________________ would invest a minimum cash up to 25% of the value of the work 

during implementation of the contract. 

 

 

________________________________________ 

 

 (Signed by an Authorised Officer of the firm) 

                                    Title of Officer 

 

                                   Name of Firm 

                        DATE        
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

  

BBAANNKK  CCEERRTTIIFFIICCAATTEE  

 

       This is to certify that M/s______________________________________________________       is a 

reputed company with good financial standing. If the contract for the work, namely _______ 

______________________________________________________________________________ is awarded to 

the above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.……………………………… (Rupees ……………………………………………………… 

…….……………………………………………………………………………….…) to meet their working 

capital requirements for executing the above during the contract period. 

 

 

___________________ 

                                                                                                                       (Signature) 

 

 

Name of the Bank 

                                                                              Senior Bank manager 

                                                                              Address of the Bank 
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AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are true 

and correct. 

2. The undersigned also hereby certifies that neither our firm M/s ………………… 

…………..……………………………have abandoned any work by CPWD/ State PWD/State 

PSU/State Road Transport Corporation  in India nor awarded to us for such works have been rescinded, 

during the last five years prior to the date of this bid. 

3. The undersigned hereby authorize(s) and requested any Bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by the Department to verify this statement or 

regarding my (our) competence and general reputation. 

4. The undersigned understand and agrees that further qualifying information may be requested, and 

agrees to furnish any such information at the request of the Department/ Project implementing agency. 

 

 

(Signed by an Authorised Officer of the Firm) 

 

Title of Officer 

 

(Signed by an Authorised Officer of the Firm) 

 

Title of Officer 

 

Name of Firm 

 

Date 

 

 

 

 

 

 

 

 

 

 

 

(Note: This affidavit should invariably be made in non-judicial stamp paper of specified value) 

 

(Up to here section-8) 
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Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION: 8 

 

DOCUMENTS TO BE FURNISHED. 

BY THE BIDDER 
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Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

 

DOCUMENTS COMPRISING THE BID 

 

The Bid to be submitted online by the Bidder as shall be in 2 (Two) parts comprising the followings: 

 PART-I shall be names as “TECHNICAL BID” and shall comprise: 

(i) Bid Security in form specified in SECTION-8 

(ii) Qualification information and supporting documents as specified in SECTION-2. 

(iii) Certificates, Undertakings, Affidavits as specified in SECTION-2. 

(iv) Undertakings that the Bid shall remain valid for the period specified in Clause 15.1 of ITB. 

(v) Undertakings that the Bidder will invest a minimum of 25% of the bid value for the work. 

 PART-II shall be named “FINANCIAL BID” and shall comprise: 

(i) Form of Bid as specified in SECTION-6. 

(ii) Priced Bill of Quantities for Items specified in SECTION-7. 

       

Technical & Financial bid will be submitted on line.  

 

Hard copy of Technical Bid will be sealed and marked in accordance with the sealing and marking Clause 10 

and signed at every page by the Bidder or by the Power of Attorney holder. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Up to here section-9) 
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Managing Director,Assam State Transport 

Corporation,Paltanbazar,Guwahati-08 
Assam, Chandmari, Guwahati-3. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION: 9 

 

DRAWINGS 

 

(All drawings can be seen in the office of the Managing Director, Assam State Transport 

Corporation during office hours.) 
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